

**BID OPENING SUMMARY**  
**SRC N. Gym Bleachers Replacement**  
**Project No. 950589**  
**Contract No. 950589-LF-2022-114**  
**BID DEADLINE: 2:00 P.M., May 20, 2022**

Estimated Construction Cost: \$375,000

BIDDERS	Doug Nielsen	Cornerstone Renovation	Dalke & Sons	H2M Construction, Inc.	RT Contractor
LUMP SUM BASE BID - Include Allowance 1 - \$218,990 - Installation of Bleachers	\$532,044.00	\$509,000.00	\$568,280.00	\$572,000.00	\$815,000.00
DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS	\$0.00	\$0.00	\$750.00	\$50.00	\$0.00
DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS X 30 DAY MULTIPLIER	\$0.00	\$0.00	\$15,000.00	\$1,000.00	\$0.00
Selection of Apparent Low Bidder: Base Bid + Compensable Delay Multiplier	\$532,044.00	\$509,000.00	\$584,030.00	\$573,050.00	\$815,000.00