

Estimated Construction Cost: \$1,800,500.00

BIDDERS	Couts Heating	Los Angeles Air Conditioning	Heat Transfer Solutions, Inc.
LUMP SUM BASE BID	\$1,555,000.00	\$1,798,814.00	Unresponsive
DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS	\$3,700.00	\$0.00	
DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS X 30 DAY MULTIPLIER	\$111,000.00	\$0.00	
Selection of Apparent Low Bidder: Base Bid + Compensable Delay Multiplier	\$1,666,000.00	\$1,798,814.00	Unresponsive