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The following changes, additions, or deletions shall be made to the following documents as indicated 
for this Project; and all other terms and conditions shall remain the same.     
 
 
1. Request for Design Professional Qualifications 

 
Delete the Request for Design Professional Qualifications and replace with the one issued in this 
addendum.  

 
 
 

END OF ADDENDUM 
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ADVERTISEMENT FOR DETAILED PROJECT PLANNING SERVICES 
 
The University of California, Riverside (UCR, UC Riverside, or University), through its Planning, Design & 
Construction (PD&C) department, will select a Design Professional to perform pre-design services for the 
Opportunities to Advance Sustainability, Innovation and Social Inclusion (OASIS) Hub & Clean Technology 
(“Clean Tech”) Park.  
 
OASIS Hub & Clean Technology Park 
Project 958133 
 
While the University has not confirmed the mode of project delivery yet, the University will initiate a 
multi-phase contract to complete Phase 1 Master Planning, Detailed Project Program (DPP) and Site 
Studies, with the option to enter into Phase 2 for preparation of the Basis of Design (BOD) (consisting of 
Design & Technical Performance Criteria (specifications), not a building design) for the proposed OASIS 
Hub & Clean Tech Park, so as to support a potential design-build project procurement delivery. If it is 
determined that the project delivery will be through a Construction Manager at Risk, the Phase 2 work 
would then be issued via an Executive Design Professional Agreement (EDPA), and the selected entity 
would then be the Architect of Record. 
 
As a conclusion of the Phase 1 Planning effort, the University must have obtained the necessary data 
needs for preparing the California Environmental Quality Act (CEQA) documentation in order to proceed 
with demolition of the existing structure (University Extension [UNEX] Building) currently located on the 
proposed site. 
 
Phases 1 & 2 Services will utilize a Professional Services Agreement (PSA). Should the University pursue 
design-build procurement delivery, the Design Professional selected under this Advertisement will not be 
the Executive Architect for the project; the Executive Architect will be the Design-Builder. The Design 
Professional selected under this Advertisement will not be eligible to participate on a team in the 
subsequent Design-Build selection (competition) phase or CMAR effort, if applicable. 
 
The selected entity must be able to start work immediately and in alignment with the specific project 
schedule. Generally, Phase 1 Services are anticipated to last approximately 4-5 months. 
 
*Phase 2 services for either delivery mode will be implemented at the University’s discretion.  
 
The complete Request for Qualifications (RFQ) packet will be available (in electronic format only) on July 
1, 2022, at 10:00 AM. To receive a copy of the RFQ Documents, email the RFQ Administrator listed below. 
 
RFQ Qualification Submittals must be received on or before 12:00 PM, on July 25, 2022. 
 
RFQ Administrator: 
Betty Osuna 
UCR Contracts Administration 
Email: betty.osuna@ucr.edu 
  
Or download directly from: https://pdc.ucr.edu/contracts/design-professionals-consultants  
https://www.ucrplanroom.com/. Every effort will be made to ensure that all persons, regardless of race, 

https://pdc.ucr.edu/contracts/design-professionals-consultants
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religion, sex, color, ethnicity, national origin, gender, age, marital status, sexual orientation, gender 
identity, veteran status, disability, or any other characteristics protected by law have equal access to 
contracts and other business opportunities with the University. Each candidate firm will be required to 
show evidence of its equal employment opportunity policy. 
 
The University reserves the right to reject any or all responses to this RFQ and to waive non-material 
irregularities in any response received. The execution of an Agreement with any firm selected pursuant to 
this advertisement may be contingent upon University approvals, including but not necessarily limited to 
the approval of the University's Board of Regents to proceed with the Preliminary Plans Phase ("P-phase") 
of project implementation. 
 
All information submitted for evaluation will be considered official information acquired in confidence, and 
the University will maintain its confidentiality to the extent permitted by law. 
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PROJECT INFORMATION  
 

A. PROJECT BACKGROUND 
 

UC Riverside is one of 10 universities within the prestigious University of California (“UC”) system, and 
the only UC campus, as well as the only public research university, located in Inland Southern California. 
For an overview of UC Riverside, please refer to the Campus homepage at: http://www.ucr.edu. 

Widely recognized as one of the most ethnically diverse and innovative research universities in the 
nation, UCR currently hosts approximately 26,847 students (as of Fall 2021).  

The approximately 1,108-acre UCR main campus is located three miles east of downtown Riverside and 
is bisected by the Interstate 215/State Route 60 (“I-215/SR 60”) freeway, resulting in two areas referred 
to as East Campus and West Campus. East Campus comprises approximately 604 acres and contains 
most of the University’s built space. West Campus comprises approximately 504 acres and is largely 
used as agricultural research fields and teaching; several University facilities are also on West Campus: 
surface parking, University Extension and International Village, the Solar Farm, and University 
Substation. The physical setting of UC Riverside, at the base of the Box Springs Mountains, is an integral 
part of the educational experience for all those who come to live, learn, and work on campus. This 
relationship is vital to its students, faculty, and staff, as the campus is a living laboratory for the 
exploration of issues critical to growing communities – air, water, energy, transportation, politics, the 
arts, history, culture and healthcare. Please refer to the UC Riverside Campus map at 
https://campusmap.ucr.edu/. 

UC Riverside has benefitted from the region’s growth and continues to be an integral partner in the 
region. In 2019, UCR was named the number one institution for social mobility by U.S. News & World 
Report Best Colleges Rankings and has since remained in the top three each subsequent year. In 
addition, as a part of its bold vision for the future, a concerted effort has been made to enhance its 
research profile, be recognized as a model for social inclusion, and support local innovation.   

The Bourns College of Engineering, Center for Environmental Research & Technology (CE-CERT), 
established in 1992, is operating as the largest research center at UCR and brings together multiple 
disciplines throughout campus to address society’s most pressing environmental challenges in air 
quality, climate change, energy, and transportation. The recent relocation of the California Air 
Resources Board (CARB) to the City of Riverside, combined with UCR’s research expertise, recognized 
as a leader in social mobility, air quality, energy, transportation, engineering, community health and 
health disparity, as well as agriculture innovation, has inspired local leaders to embrace sustainability, 
innovation, and social inclusion as key areas of economic development in the region. As shown through 
the success in attracting CARB to Riverside, strong alignment between the University, community, and 
the private sector are key to transforming the Inland Southern California into a region of growth based 
on innovation and social inclusion. Due to the range of existing capabilities in research and education, 
as well as recent economic development activities, UC Riverside is uniquely positioned to create a new 
framework for innovation in climate change and air quality research. The relocation of CARB to the City 
of Riverside, combined with UCR’s research excellence presents a unique opportunity for UCR to create 

http://www.ucr.edu/
https://campusmap.ucr.edu/
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a new research hub that will focus on supporting CARB, industry innovation, and ongoing University 
research initiatives.  

B. OASIS HUB AND CLEAN TECHNOLOGY PARK PROJECT DESCRIPTION  
 

The OASIS (Opportunities to Advance Sustainability, Innovation and Social Inclusion) Hub is envisioned 
as a combination of physical environments including research laboratories, technology incubator, 
training facilities, office, light industrial, community spaces, and other supporting uses that will catalyze 
research partnerships, technology transfer and the creation, attraction and growth of innovation-
based companies to the region. The OASIS Hub will offer a welcoming and inclusive setting that inspires 
the next generation of diverse Science, Technology, Engineering, and Mathematics (STEM) and 
business leaders. The OASIS Hub will leverage the University and the region’s industry and research 
strengths in agriculture, air quality, clean energy/clean tech, natural resource management and smart 
mobility. 
 
OASIS aims to anchor a cluster of diverse stakeholders and strategic partners that leverage the 
University’s strengths and the connections to the California Air Resources Board (CARB), City of 
Riverside, the Counties of Riverside and San Bernardino and other community partners. 
 
Social mobility, inclusion, and equity are hallmark features of OASIS and its partners and should be fully 
reflected in all key elements of the OASIS Hub. Companies, non-profit organizations, and community 
groups that focus on corporate responsibility, sustainable development and social equity and inclusion 
are expected to be key members of the OASIS Hub. 
 
In 2021, UCR completed a pre-feasibility study for the OASIS Hub. The purpose of the analysis was to 
define the project drivers and strategic objectives of the OASIS Hub as well as to identify potential 
appropriate sites for the project, and to develop a test-fit site plan demonstrating feasibility of the first 
phase of development, the OASIS Hub; Clean Technology Park.   
 
The deliverable; “OASIS Hub Pre-Feasibility Study” is included as Attachment “D”. 
 
The University wishes to proceed with Master Planning, Programming, and Site Studies, for the OASIS 
Hub Clean Technology Park so as to enable the University to implement preliminary site improvements 
including demolition of the existing structure (UNEX Building) on the proposed site. Note: the existing 
parking structure is to remain, and as such, shall be incorporated into all project related analysis and 
documentation.    
 
OASIS Clean Technology Park 
As the first manifestation of the OASIS Hub, UCR anticipates that the OASIS Clean Tech Park will 
provide approximately 250,000 square feet (SF) of phased new construction as a Live, Work, Explore, 
Learn, Create, and Play environment.  As envisioned in the Pre-Feasibility Study, the Clean Tech Park 
consists of the following mixed-use programmatic components: 
 
Phase 1: approximately 149,000 SF 
 

o 70,000 SF for the Center for Environmental Research and Technology (CE-CERT) industrial 
space including research space for the New Generation Environmental Chamber & Health 
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Core (GOLIATH) 

o 22,000 SF for University Extension (UNEX) office space, workstations, classrooms, and 
administrative space 

o 25,000 SF office space for industry partners and technology incubators 
o 18,000 SF shared use and amenities, such as conference rooms, lecture hall, lounges 
o 14,000 SF retail space 

 
Phase 2: approximately 105,000 SF 

 
o 38,000 SF for CE-CERT office and dry lab space 
o 28,000 SF office space for community partners 
o 26,000 SF office space for industry partners 
o 2,000 SF shared use and amenities, such as conference rooms, lecture hall, lounges 
o 11,000 SF retail space 

 
C. OASIS HUB & CLEAN TECHNOLOGY PARK PROJECT LOCATION   

 
The proposed location for the OASIS Clean Tech Park is on approximately 8.3 acres owned by the 
University at 1150 University Avenue Riverside, California and 1200 University Avenue Riverside, 
California. This site is in a prime location to act as a gateway for the campus and the City of Riverside’s 
Innovation Corridor, and within proximity to the CARB facility. Presently, the UNEX Building occupies 
the western portion of the proposed site. The 196,641 gross square foot (GSF) building is currently 
vacant as the building is seismically deficient and has exceeded its useful life; thus, the building is 
proposed for demolition.   
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D. SCOPE OF SERVICES 

 
The OASIS Clean Tech Park will respond to, and further develop the goals and objectives articulated in 
the OASIS Hub Pre-Feasibility Study.  

 
Phase 1 Services: Master Planning to support CEQA analysis, Programming, and Site Design  

 
As a conclusion of the Phase 1 Planning effort, the University must have obtained the necessary data 
needs for preparing the appropriate CEQA documentation in order to proceed with demolition of the 
existing University Extension (UNEX) Building.  
 
The consultant selected under this RFQ is not the Environmental Consultant completing the 
environmental analysis, but is the planning and design consultant who will, in this first phase, be 
collecting and providing data related to the proposed project to support the environmental analysis that 
will be completed by the University’s Environmental Consultant.   

 
1. CEQA Data Needs may include information such as the below: 
 

Space Program:  
Build upon program information in the Pre-Feasibility Study so as to support CEQA analysis. 

 
Site Analysis & Site Plan: 
Build upon the information in the Pre-Feasibiilty Study so as to support CEQA analysis. Develop a 
site plan for phased implementation of the proposed project. Provide design graphics such as 
conceptual site plan, conceptual design graphics, etc. Identification of utility services capacity and 
points of connection will also be completed.  
 
Conceptual Demolition Cost Estimate and UNEX Demolition Schedule:  

 Provide the estimated cost for demolition of the UNEX Building. Provide the demolition plan, 
demolition duration (in days) and the amount of demolition materials in cubic yards/tons. Assist in 
providing the scope of demolition and any sustainability measures, including any demolition waste 
management plan or goals. 
 
Conceptual Project Schedule and Implementation Plan:  
Develop a preliminary project schedule that shows the overall design and construction timeframes 
for the proposed project. The anticipated construction phasing and schedule will support the 
California Emissions Estimator Model (CalEEMod) air quality/greenhouse gas modeling for CEQA. 

 
Equipment types and load assumptions:   
Provide the anticipated number of construction equipment for each construction phase that will 
support the CalEEMod modeling for CEQA. Verify the assumptions for the CalEEMod modeling 
input prepared by the Environmental Consultant. 
 
Utility use modeling:  
Provide anticipated water use, wastewater, electrical requirements, and other utility information 
for the environmental analysis. Provide number and specs for HVAC units, laboratory equipment, 
etc. 
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Construction assumptions: Provide amount of import/export of soils, and assist in providing 
information in the air quality/greenhouse gas/energy modeling assumptions (CalEEMod).  

 
2.   Programming and Site Design 
 

Space Program and Room Requirements:  
Build upon program information in the Pre-Feasibility Study and develop a functional program 
based on the University’s goals and the application of contemporary technology, standards and 
best practices; develop room size standards and planning modules, and furnish a space inventory 
by room with total assignable square footage. Identify building gross square footage, and provide 
details of important criteria affecting design and use of each room. 
 
Functional Concepts and Design Criteria:  
Evaluate space adjacencies and produce diagrams showing essential relationships between 
functional areas. Consideration will be given to public spaces, vertical circulation, main building 
entries, and adjacent open space.  
 
Site Analysis & Site Plan(s): 
Develop a site plan for phased implementation of project. Identification of utility services capacity 
and points of connection will also be completed. Develop parameters to optimize building 
configurations and site relationships, and to foster a building framework that provides flexibility. 
 
Conceptual Design Concepts: 
Develop conceptual design ‘test-fit’ options responsive to the programmatic, design, and technical 
goals. Concepts will show how overall program requirements can be implemented over time while 
optimizing or making best use of limited financial resources. 
 
Development of these options is intended for identification of key parameters to be incorporated 
in the subsequent Basis of Design.  
 
Conceptual Project Schedule and Implementation Plan:  
Develop a preliminary project schedule that shows the design and construction timeframes for the 
project. Review the proposed project phasing strategy and make recommendations that will 
improve project delivery. Illustrate in tabular and graphical formats the implementation strategy 
required to complete the OASIS Clean Tech Park Project Phases 1 & 2 by building and utility system.  
 
Cost Plan:  
Determine preliminary construction cost utilizing all program variables, including all assumptions 
about massing, materials, systems, space efficiency, sustainability, etc. at current California 
Construction Cost Index (CCCI). All assumptions must be clearly documented, and finish cost in 
current dollars computed to the construction midpoint. 
 
Sustainability:  
Consider the above items in the context of UCR’s commitment to sustainable design principles and 
UC Sustainability Practices Policies. The Basis of Design concept should establish building 
performance criteria for the project to achieve, at a minimum, Leadership in Energy and 
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Environmental Design (LEED) Gold certification or equivalence of same, with LEED Platinum being 
preferred. 

 
Phase 2 Services: Basis of Design  
The University encourages innovative approaches to Project design, construction, speed of delivery, 
minimization of on-and-off-site impacts, and operations that will fulfill the University’s functional 
requirements and objectives. 

Design & Technical Criteria & Requirements (under Phase 2 services at University’s option):  Generate 
comprehensive design & technical performance criteria, responsive to the University’s program and 
budget responsive to the University’s program and budget for the project. Performance standards for 
each building system component, including basic structural elements, HVAC, lighting and electrical, 
telephone/data communications, fixed and/or moveable equipment, and finishes as appropriate. 
Sustainable design principles will be considered while developing building system criteria. Performance 
standards must be in accordance with UCR specifications and design criteria. 

Design & Performance Criteria Verification: Develop and incorporate into the Basis of Design a 
structured system for verification of design & technical parameters throughout the Design-Build design 
documentation and construction phases. 

Design-Build Procurement Support: Support throughout the Design-Build procurement (competition) 
process, including responding to Requests for Information (RFIs).  

Peer Review Services:  Peer review services throughout the Design-Build process, within a scope to be 
determined by the University. 

Or  

SCOPE OF SERVICES (Phase 2) 
Full Architectural and Engineering Services in accordance with the terms of the EDPA as required for 
Construction Documents Phase, Bidding Phase, and Construction Phase through and including the 11th 
month Warranty walk. 

E. PHASE 1 SERVICES SCHEDULE 

Work would proceed according to the following approximate schedule: 
 

• Consultant Selection: 8 -10 weeks 
• Phase 1 Services: Master Planning to support CEQA Analysis, Programming and Site Design:  16-

20 weeks 
• Phase 2 Basis of Design:  24-30 weeks 

 
F. CONSULTANTS 

 
Architectural firms submitting for this RFQ shall recommend sub-consultants that would form the 
proposed consulting team. Sub-consultant disciplines shall include: Laboratory and Specialty Space 
Planner(s), Structural, Mechanical, Electrical, Plumbing, Civil, Acoustic, Telecom/Data, Audio-Visual, 
and Landscape.  
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The University has or will engage the services of a cost consultant, traffic consultant, land surveyor, 
hazardous materials, environmental site assessment, and geotechnical engineer under separate 
contracts. The deliverables for those services will include an Estimate of Probable Costs, Traffic 
Analysis, Topographical and U.G. Utility Survey, Geotechnical Study, and Off-site Utility Capacity 
Analysis. The cost consultant will provide independent cost analysis and reconciliation with the 
consultant’s estimator throughout the Programming and Basis of Design phases. The Consultant team 
remains responsible for development of program, design and technical performance criteria which are 
attainable within the University’s budget. 
 

G. CONTRACT REQUIREMENTS 
 
1. All consulting services to be provided by the consultant shall be in accordance with the 

issued University Contract Documents. University Standard Form of Professional Services 
Agreement (PSA) or Executive Design Professional Agreement (EDPA).  

a. Note any exceptions to the attached Professional Services Agreement (“PSA”) or 
Executive Design Professional Agreement (EDPA) that would prevent your firm from 
executing the Agreement in your response. We cannot accept any request to include 
language to limit liability with regards to insurance and/or modify the 
indemnification clauses. 

2. University requires evidence of insurance coverage: general liability, automobile liability, 
and worker’s compensation. If consultant does not currently have coverage in accordance 
with University requirements, listed below, documentation shall be submitted indicating 
that such coverage will be in place prior to execution of the Consultant Agreement. 

 

Commercial Form General Liability Insurance* - Limits of Liability Minimum 
Requirement 

Each Occurrence - Combined Single Limit for Bodily Injury and Property Damage $1,000,000 
Products - Completed Operations Aggregate $2,000,000 
Personal and Advertising Injury $1,000,000 
General Aggregate $2,000,000 
  
Business Automobile Liability Insurance* - Limits of Liability Minimum 

Requirement 
Each Accident - Combined Single Limit for Bodily Injury and Property Damage $1,000,000 
 
Workers’ Compensation and Employer’s Liability**  

 
Minimum 

Requirement 
Workers’ Compensation: (as required by 

Federal and 
State of 

California law) 
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Employer’s Liability: 
 Each Employee  
 Each Accident 
 Each Policy 

 
 

$1,000,000 
$1,000,000 
$1,000,000 

  
Professional Liability Insurance* – Limits of Liability Minimum 

Requirement 
Each Occurrence 
General Aggregate 

$1,000,000 
$2,000,000 

 

*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial 
classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) 
guaranteed, under terms consented to by the University (such consent to not be unreasonably 
withheld), by companies with a Best rating of A- or better, and a financial classification of VIII or 
better (or an equivalent rating by Standard & Poor or Moody's). Further, the deductible, or 
retained limit, for each coverage shall not be more than $100,000.  

**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a 
financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's); 
or (ii) that are acceptable to the University. 

3. Selected firm shall provide evidence of an Equal Employment Opportunity policy, and its 
compliance with applicable federal law pertaining to Equal Employment Opportunity. 

 

H. SCHEDULE FOR SCREENING AND SELECTION OF CONSULTANTS, INTERVIEWS 
 

In accordance with established University procedures, UC Riverside will review all submittals 
in response to the RFQ and will select the most qualified firm for the listed project.  

RFQ Qualification Submittals must be received on or before 12:00 PM, on July 25, 2022. 
Submit three (3) original copies and one (1) electronic copy on transferable media to: 

 
 Attn: Contracts Administration, Betty Osuna 
 Planning, Design & Construction 
 UNIVERSITY OF CALIFORNIA, RIVERSIDE 
 1223 University Avenue, Suite 240 
 Riverside, CA 92507 
 

*Include the Project Number and Name on the outside of your envelope 
 
A map of the Campus is available at: https://campusmap.ucr.edu/   

 

The selection process will proceed as follows: 

https://campusmap.ucr.edu/
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1. Entities are requested to submit a written Notice of Intent as required in the Request for 

Qualifications Advertisement. The Notice of Intent shall be in the form of an email to the  
RFQ Administrator announcing an entity’s intent to submit Qualification Documents for 
this project. A list of parties eligible to participate in this RFQ will be posted on the 
department website. 

2. Entities who are eligible to submit Qualification Documents for this project, must submit 
all required documents by the given deadlines, as required in the Request for 
Qualifications Advertisement. 

3. The University Screening Committee will evaluate each RFQ Submittal and will rank the 
top three (3) prospective firms on their demonstrated competence and professional 
qualifications necessary for the satisfactory performance of the services required. 

4. The Screening Committee shall develop a list ranking the top three firms, and shall submit 
the list to the Associate Vice Chancellor / Campus Architect for review and approval. 

5. The Associate Vice Chancellor / Campus Architect shall review and approve the list. The 
Associate Vice Chancellor / Campus Architect shall notify all parties of the top three (3) 
ranking firms. 

6. The University will notify the top three (3) ranking firms that they have been selected for 
a Presentation/Interview with the selection committee for each of the proposed teams. 
Notice shall be in writing, will include the time and date for the presentation/interview 
(currently anticipated for the month of August or September 2022) and description of 
further requirements related to interview and submittal of your fee proposal. Each firm 
shall have principal members of each discipline in attendance.  

7. Submitting firms will be notified of the decision by the Selection Committee within 3 days 
of the Selection Committee’s decision.  

8. If the University receives submissions from fewer than three qualified firms, the 
University may select from among the available qualified firms. 

 
I. SUBMITTAL FORMAT (40 pages maximum length)  

 

 Section 1: Cover Letter (10 points possible).  

The Cover Letter should introduce the team and provide a brief history of the firm, including: 

1) Number of years in business as the current entity or its legally-recognized predecessor. 
2) Number of employees (aggregate of all office locations). 
3) The individuals proposed to fill the following roles, at a minimum: 

a) Designated principal-in-charge, authorized to make contractual commitments on 
behalf of the firm; 

b) Designated project lead, responsible for delivery of services to the University in 
connection with the project; 

c) Designated technical lead for the project. 
4) The firm’s office location that will be the firm’s primary base for delivery of services to 

the University in connection with the project. 
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Section 2: Project Team and Qualifications (30 points possible). 

1) Team Organization Chart. 
2) Explain the role of each individual and each proposed consultant, and explain how the 

individual’s past experience is directly relevant to his/her proposed role and the 
specific services as described in the RFQ Advertisement. 

3) Describe the Team’s, or Team members’, experience in working together on projects 
comparable to this project. 

4) Resumes for each proposed team member, indicating individual’s experience relevant 
to the requirements of the project and relevant contact information such as their email 
address. 
 

Section 3: Describe relevant project experience (30 points possible).  

1) Describe (3) projects comparable to the project in which the firm has had a leading 
design role (example as the Architect of Record or Engineer of Record); 
a) For each of the projects cited under item 1) above, provide no more than four (2) 

pages containing the following information: brief project description, including 
owner, location and dates of engagement; 

b) No more than two (2) photographs or diagrams e.g. plans, conveying features 
relevant to the requirements of this project, as described herein; 

c) The firm’s scope of work; 
2) Work scope, including services and deliverables. 
3) Work product examples demonstrating design responses and graphic abilities, 

particularly as relevant to the preparation of Construction Documents); 
4) Key personnel assigned to the project; 
5) Construction Contract sum. 
6) Start and completion construction dates. 

 

Section 4: Project Understanding (30 points possible). 

1) Understanding of Architect or Engineer of Record role, scope of services and 
deliverables, based on information provided herein. 

2) Describe how Team would work with the University to achieve the project goals. 
Describe proposed approach and work plan, consistent with schedule and other 
information provided herein. 

 
 

J. NEGOTIATION AND AWARD OF CONTRACT 
 

1. The University will negotiate a contract with the best ranked qualified firm for services at 
compensation that the University determines as fair and reasonable. 

2. Negotiations shall begin no later than 14 days after the successful firm has been notified of 
its selection. 

3. The University and firm shall work together to ensure the successful delivery of the 
requested services in a timely fashion. 
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4. In the event an impasse is reached in negotiations, the University may terminate 

negotiations and enter into negotiations with the next qualified firm, in the same manner 
as prescribed below. 

a. Should the University be unable to negotiate a satisfactory contract with the firm 
considered to be the most qualified, at a price the University determines to be 
fair and reasonable, negotiations with that firm shall be formally terminated in 
writing by the University.  

b. The University shall then undertake negotiations with the second most qualified 
firm. Failing accord with the second most qualified firm, the University shall 
terminate negotiations in writing. The University shall then undertake 
negotiations with the third most qualified firm. 

c. Should the University be unable to negotiate a satisfactory contract with any of 
the selected firms, the University shall select additional firms in order of their 
competence and qualification and continue negotiations in accordance with 
these Instructions until an agreement is reached. 

d. Upon the completion of negotiations, the University and the firm shall proceed 
to execute a contract. The University shall provide the firm the contract within 45 
days after the conclusion of negotiations, unless the University notifies the firm 
that additional time is necessary to complete the contract. 

e. If the selected firm fails to execute the contract within 14 days of receipt, the 
University may formally terminate the negotiations with that firm in writing and 
undertake negotiations with the second most qualified firm and so on as 
previously described above. 
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ATTACHMENT A 

QUALIFICATION SUBMITTAL FORM 

For 

Request for Design Professional Qualifications 
FOR 

OASIS HUB & CLEAN TECHNOLOGY  PARK 
Master Planning, Programming, & Basis of Design Documents 

Project Number: 958133 
 

July 11, 2022 July 1, 2022 
SUBMITTED BY:   

  (Company Name.  If a Joint Venture, state name of JV Entity) 
  Type of Organization:   Sole Proprietor/Individual  Partnership 
    Joint Venture 
    Corporation  

    (State of Incorporation) 
   

  (Contact Name & Title) 
   

  (Street Address) 
   

  (City, State, Zip Code) 
     

  (Telephone Number)    (Facsimile Number) 
   

  (E-mail) 
 

Each prospective firm must answer all of the following questions and provide all requested information.   

All information submitted for prequalification evaluation in response to Section 2, if applicable, and marked as “confidential” will be 
considered official information acquired in confidence, and the University of California will maintain its confidentiality unless (1) the 
University determines that it is required to release the information to a third party pursuant to the requirements of the California 
Public Records Act or (2) the University is required by court order to release the information to a third party pursuant to the 
requirements of the California Public Records Act.  In the event that the University receives a request pursuant to the California 
Public Records Act and the University determines that it is required to disclose information marked “confidential” by the provisions 
of the California Public Records Act, the University will notify the prospective firm of the pending disclosure at least 72 hours prior 
to such disclosure so that the prospective firm may seek a restraining order in advance of such disclosure.  The University shall err 
on the side of transparency and will generally treat information provided by the prospective firm that is not marked “confidential” as 
subject to disclosure pursuant to the California Public Records Act.  Likewise, any decision by the University that any document is 
subject to disclosure pursuant to the California Public Records Act shall not prevent the University from making a subsequent 
determination that any document is not subject to disclosure pursuant to the California Public Records Act. 

All other information submitted for evaluation will be considered official information acquired in confidence, and the University will 
maintain its confidentiality to the extent permitted by law. 

WHERE NECESSARY, COPY THE FORMS IN THIS PACKAGE.  USE ONLY THESE FORMS.  Oral, telephonic, electronic mail 
(e-mail), facsimile, or telegraphic Prequalification Questionnaires are invalid and will not be accepted. 
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SUBMIT ONE ELECTRONIC FILE ON TRANSFERABLE MEDIA NO LATER THAN THE RFQ DEADLINE.  
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1. SURVEY (Information Only) 
 

How did you hear about this RFQ? 
 

 Press Enterprise  UCR Website 
  Other:  

 
2. INSURER   

 

Prospective firm shall obtain and submit the Insurance Declaration in the form shown below, or submit a 
sample certificate of insurance form from its insurer, or submit a letter that declares the same as the 
Insurance Declaration, signed by an authorized representative of its insurer on the representative’s or 
insurer’s letterhead.  (If more than one insurer or insurance representative, submit a completed form or 
sample certificate of insurance form or letter for each). 

 

2.1 Is the firm able to obtain insurance in the following limits for the required 
coverages? 
 

YES    NO   

 

Commercial Form General Liability Insurance* - Limits of Liability Minimum Requirement 

Each Occurrence - Combined Single Limit for Bodily Injury and 
Property Damage $1,000,000 

Products - Completed Operations Aggregate $1,000,000 

Personal and Advertising Injury $1,000,000 

General Aggregate $2,000,000 

  

Business Automobile Liability Insurance* - Limits of Liability Minimum Requirement 

Each Accident - Combined Single Limit for Bodily Injury and Property 
Damage $1,000,000 

  

Workers’ Compensation and Employer’s Liability**  Minimum Requirement 

Workers’ Compensation: (as required by Federal 
and State of California law) 
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Employer’s Liability: 

 Each Employee  

 Each Accident 

 Each Policy 

 

$1,000,000 

$1,000,000 

$1,000,000 

  

Professional Liability Insurance* – Limits of Liability Minimum Requirement 

Each Occurrence 

General Aggregate 

$1,000,000 

$2,000,000 

 

*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial classification of 
VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) guaranteed, under terms consented to 
by the University (such consent to not be unreasonably withheld), by companies with a Best rating of A- or better, 
and a financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's).  Further, the 
deductible, or retained limit, for each coverage shall not be more than $100,000.  

**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a financial classification 
of VIII or better (or an equivalent rating by Standard & Poor or Moody's); or (ii) that are acceptable to the University. 
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2.2 Insurance Declaration: 

 

PROVIDE THIS DECLARATION TO YOUR INSURANCE CARRIER FOR COMPLETION 
AND HAVE YOUR CARRIER RETURN THE COMPLETED DECLARATION TO YOU.  
THE PROSPECTIVE FIRM MUST SUBMIT THIS DECLARATION TO UNIVERSITY.  DO 
NOT HAVE YOUR CARRIER SUBMIT THIS DECLARATION DIRECTLY TO THE 
UNIVERSITY 

 

The undersigned declares under penalty of perjury that the below named insurer is currently willing to provide 
the insurance listed above in Section 2.1. of this RFQ Qualification 

submittal   

 (Name of Prospective Firm)  

and that this Declaration was executed in 

 , in the State of   , 
(Name of City if within a City, otherwise Name of County)  (State)  

on  .   

 (Date)    

 

 
(Signature) 

 
(Name &Title) 

 
(Insurer Name) 

 
(Street Address) 

 
(City, State & Zip Code) 

   
(Telephone Number)  (Facsimile Number) 

   
(Mobile Number)  (Email) 
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 3.  UNIVERSITY OF CALIFORNIA CONSULTANT EXPERIENCE FORM 
 
 
Complete this form if your firm has worked on a UC Campus in the last 5 years, or check this box to confirm that this is not applicable.  
 
                      Have not worked at a UC Campus in the last 5 years. 
 
 
 
 
 
Firm's Role e.g. Architect, 
Geotechnical Consultant, etc. 
 

 
 
 
 
 
Active UC projects ‐ campus/project 
(list all for your firm) 

Cl
ai

m
s*

 o
r l

iti
ga

tio
n 

(Y
es

**
 o

r N
o)

 

 
 
 
 
 
All UC projects within last 5 years ‐ 
campus/project (list all for each firm) 

Cl
ai

m
s*

 o
r  

Li
tig

at
io

n?
 (Y

es
**

 
or

 N
o)

 

 
 
 
 
 
All other projects with any claims* ‐ active & 
past 5 years (list all for each firm) 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
The information provided on this experience form was prepared by the office of the prime consultant listed above, who verifies under penalty of perjury that all information set forth on this form, to the best of my knowledge, is complete and accurate as of the date of 
submission of the Statement of Qualifications. 

 
 
Attach additional pages if necessary for any category 

 

Signature                                                                             

* Claims includes all Claims includes all pending, unresolved claims of professional negligence or breach of 
contract for professional services against your firm or any owner or principal of your firm. 

 
Name                  
 
Title                                                                                             Date                                                                

** If yes, explain  
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4. DECLARATION 

 

I,  , hereby declare that I am the 

 (Printed Name)  

 
 of  

(Title)  (Name of Company) 

submitting this Qualification Submittal; that I am duly authorized to sign this Qualification Submittal on behalf of 

the above named company; and that all information set forth in this Qualification Submittal and all attachments 

hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date. 

I declare, under penalty of perjury, that the foregoing is true and correct and that this Declaration was  

executed in: 

 , in the State of   , 
(Name of City if within a City, otherwise Name of County)  (State)  

on  .   
 (Date)    

    
  (Signature)  

 

 

END OF QUALIFICATION SUBMITTAL 
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Figure A.1 – Aerial View of All Thirty-Four (34) Sites Analyzed Figure A.2 – Aerial View of Seven (7) Primary Sites Analyzed

EXHIBIT A - SITE ANALYSIS
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Figure A.3 – Evaluation Criteria Results of Sites Nearest to CARB and UC Riverside

Figure A.4 – Evaluation Criteria Results of Sites Over 4 Acres (Sites A, B, & D)

EXHIBIT A - SITE ANALYSIS



U C  R I V E R S I D E  – O A S I S  H U B  P R E - F E A S I B I L I T Y  S T U D Y

4

Figure A.5 – Site Capacity Study (Phase I)

EXHIBIT A - SITE ANALYSIS
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Figure A.6 – Site Capacity Study (Phases I & II)

EXHIBIT A - SITE ANALYSIS
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MULTI-ASSET MARKET ANALYSIS

Office

Office inventory within a 3-mile radius was comprised of approximately 47 properties and over 1.7 million 

sq. ft. of rentable building area. The bulk of existing offices in the trade area are clustered in Downtown 

Riverside and are comprised of mostly Class B buildings at 52% of the total rentable sq. ft.  Class B 

offices are an average of $27.60 / SF / year and sit at two stories.  The next largest representation of 

market share by sq. ft. is Class A office spaces (37%).  The nearest Class A buildings to the proposed site 

of the Clean Tech Park are located 1 to 2 miles away in the Hunter Industrial Park or Downtown 

neighborhoods. Class A office spaces are also charging tenants an average of $37.50 / SF / year and has 

increased 2.1% per year since 2011.  No laboratory space was found in the local market and therefore 

could not be compared with the conceptual program developed in this Analysis.  The Clean Tech Park 

would be the first lab-related leased space available to the local market.

Class A vacancy is an average of 22% due to the pandemic but continues to improve toward pre-

pandemic levels. An example of Class A offices spaces for two local properties located in Downtown and 

the Hunter Industrial Park neighborhoods can be seen in the figures below. At an average height of six 

stories, the median age of Class A office buildings is 26 years old with only one undergoing a renovation in 

the past 5 years.  No new Class A office inventory has been added to the local 3-mile trade area since 

2012.  Class A office is most comparable to the proposed new office development planned for the Clean 

Tech Park. 

Class B and C office spaces were approximately 39 and 45 years old, respectively, and generally 

comprised of light industrial space in the local market.  However, what it is currently in the market in terms 

of light industrial does not reflect the types of new spaces that can be developed and used by CE-CERT 

for research purposes.  No comparable properties were available in the market for comparison with light 

industrial being proposed in this Analysis.

EXHIBIT B - MARKET ANALYSIS

Figure 18 & 19 – Riverside, CA – Example Class A Office (3-mile trade area)

Figure 17 – Riverside, CA Office Market Data (3-mile trade area)

Riverside, CA - Office Market - 3-mile Trade Area

Class A Class B Class C

No. of Properties 6 31 10

Avg. Age 26 39 45

Avg. Rent / SF/ Year $37.5 $27.6 $14.3

% of Market (SF) 37% 52% 11%

Avg. Vacancy (%) 22% 30% 48%

Avg. Number of Stories 6 2 2

Avg. Parking Ratio / 1,000 SF 3.8 3.6 3.2
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Retail

Within the trade area there is approximately 705,000 sq. ft. of rentable building area with an average size 

of 32,000 sq. ft. per property.  The overall area has not seen an inventory increase since 2017 with one 

additional property coming online adding an additional 10,400 sq. ft. to the retail market. The local market 

is comprised of multi-tenant shopping centers and plazas common in suburban areas withing Class B and 

C properties. Most notably, University Village (Class B) sits across the street from the site and contains a 

variety of uses from a movie theater, shops, casual food options, and office spaces some of which are 

leased by UCR, such as University Extension. Data from ESRI identifies the following as retail market 

opportunities based on high demand and low supply: specialty food services and establishments that 

serve alcohol.  Based on the local market, supply is generally serving faculty, staff, students, and local 

residents.    

MARKET ANALYSIS

Given the current nature of the market, B&D anticipates an unmet demand exists for retail options that are 

upscale, such as full-service restaurants, bars, and quick-service restaurants.  The unmet demand is 

primarily generated by the primary market of UCR-affiliated customers including visitors commuting into 

the area from a 20-mile radius.  Additionally, it is anticipated that additional demand will comprise of 

middle-to-high income earners who are working at or visiting CARB and the OASIS Clean Tech Park.

Local vacancies in the trade area from 2011 to 2021 has fluctuated due to the pandemic.  However, the 

vacancy has maintained a 10-year average of 9.5%.  Year-to-date vacancy for retail among the 22 

properties close to the UNEX site is 15.4% or a total available space of 136,900 sq. ft.  Similarly, triple net 

(NNN) direct rents have fluctuated and were impacted by the pandemic.  For the past 10 years, rents have 

ranged between $19.00 - $28.00 / SF / Year.  Current NNN rent is an average of $24.39 in the trade area 

but estimated to be as high as $30.00 - $40.00 / SF / Year among leases closest to the UNEX site. 

Figure 20 & 21 – Example Retail Property – University Village

$22.47 

$19.36 

$22.09 $21.51 

$26.61 

$19.42 

$24.19 
$23.13 $23.41 

$26.58 

$24.39 

$0.00

$5.00

$10.00

$15.00

$20.00

$25.00

$30.00

2011 2012 2013 2014 2015 2016 2017 2018 2019 2020 2021
YTD

NNN Rent Direct (10-Year Historical) - Riverside, CA

Figure 22 – NNN Rent Direct (10-year Historical) – Riverside, CA
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Residential

Inventory for multi-family residential properties within the trade area (3-mile radius) was comprised of 

approximately 55 buildings and 5,326 units.  The overall area has seen its multi-family inventory increase 

by 11.5% (4 additional properties and 553 units) from 2018 to 2021.  Vacancy rates saw a significant spike 

during the 4th quarter (Q4) of 2019 at 10.1% due to the pandemic but has gradually come down each 

quarter.  During 2020, vacancy rates dipped down to 4.2% in Q4 with Q2 2021 vacancy rate at 2.6%.  The 

low vacancy rate demonstrates the market has become tighter, making it difficult for renters to find 

housing options.  The most recent vacancy rate (2.6%) equates to 141 units available in the market, which 

is down from 171 in Q1 of 2021.  

MARKET ANALYSIS

The majority of existing units within the trade area are comprised of 1 bedrooms and 2 bedrooms at 42% 

and 49% of the overall market, respectively. Studio (5%) and 3-bedroom (5% options are also available 

but no 4-bedroom options are offered within the trade area.  The average size of a 1-bedroom unit in the 

market is 699 sq. ft. while 2-bedroom spaces average 970 sq. ft.  Unit sizes among recent properties 

(2019) built in the Downtown, Eastside, and Canyon Crest neighborhoods were slightly larger at an 

average of 714 sq. ft. and 1,095 sq. ft. for 1-bedroom and 2-bedroom units, respectively. 

6.8% 6.8% 6.6% 

5.7% 

4.7% 

3.6% 3.6% 
3.8% 
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4.2% 
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0.0%

2.0%
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Historical Vacancy - Riverside, CA

Figure 23 – Multi-family Historical 10-year Vacancy – Riverside, CA
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Figure 24 – Multi-family Avg. Unit Size – Riverside, CA
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As the region rebounds from the pandemic and sees an influx of residents from L.A. and Orange Counties, 

tight vacancy rates have pushed asking rents up by 6.6% in Q1 of 2021 and an additional 16.3% in Q2 of 

2021. Rental rates among the newest properties built in 2019 were an average 35% more expensive than 

the average rental rates for all properties.  For example, a 2-bedroom unit within a newer property (2019) 

was 37% more expensive than the average ($1,786) at $2,847 per month. Overall average rates for studio 

and 1-bedroom units are $1,195 and $1,474 per month, respectively.  The greatest value on a rental rate 

per sq. foot basis is the studio unit ($2.5 / SF) and the 1-bedroom ($2.1 / SF).  In contrast, the 2-bedroom 

unit is an average of $1.8 / SF. 

MARKET ANALYSIS

Hotel

The hotel market within the trade area (3 miles) varies in terms of classification from luxury and upscale in 

Downtown Riverside to economy and upper midscale near UC Riverside.  In total, there are 1,366 rooms 

and 14 hotel properties in the 3-mile radius of the UNEX site that were analyzed in this report.  The 

average property in this market has 98 rooms and are 40 years old.  The most well known and oldest (built 

in 1900) is the Mission Inn Hotel & Spa located along Mission Inn Avenue in Downtown Riverside. 

› No. of Properties by Hotel Classification:

⎼ Luxury – 1

⎼ Upscale / Upper Upscale – 3 

⎼ Midscale / Upper Midscale – 3

⎼ Economy – 7 

As with other market segments in Riverside, the pandemic took a toll on the hospitality industry during 

2020 with an average monthly revenue among the 14 properties at $2.8 M compared to $3.9 M in 2019.  

However, the market has continued to see an increase in activity this year with average monthly revenues 

now at 2019 levels ($3.9 M).  Revenues have increased 20.6% year over year from July 2020 to July 

2021.   

› Avg. Daily Rate Year-to-Date (2021): $127.61

› Avg. Daily Rate 12-month (2020): $138.01 

› Avg. Daily Rate 12-month (2019): $151.23 

› Avg. Monthly Revenue Year-to-Date (2021): $3.9 M

› Avg. Monthly Revenue 12-month (2020): $2.8 M

› Avg. Monthly Revenue 12-month (2019): $3.9 M
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Figure 25 – Multi-family Avg. Rental Rate by Unit Type – Riverside, CA

Figure 26 & 27 – Example Hotel Properties – Dynasty Suites and Courtyard Riverside
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Background 

PREFACE  

In May 2021, the University of California, Riverside (“UCR” or “UC Riverside”) engaged Brailsford & 

Dunlavey, Inc. (“B&D”) and Perkins & Will (“P&W”), jointly “the Project Team,” to provide consulting services 

to complete a Pre-Feasibility Study (the “Analysis”) for the Opportunities in Agriculture, Social Inclusion, 

and Sustainability (“OASIS”) Hub project. The purpose of the Analysis was to define the project drivers and 

strategic objectives of the OASIS Hub to establish decision-making criteria for implementation of the project 

concept and the first phase of development to be called the Clean Technology Park (“Clean Tech Park”). 

This deliverable documents the purpose, outcomes, and decisions made during the Pre-Feasibility Study 

initiative. 

 

The purpose and scope of the Pre-Feasibility Study was to accomplish the following:  

❖ Define project drivers and strategic objectives for the OASIS Hub and Clean Tech Park project; 

❖ Establish decision-making criteria by which market opportunities and programmatic considerations 

could be evaluated; 

❖ Assess area market conditions to identify potential opportunities for the Clean Tech Park project; 

❖ Identify viable market opportunities in alignment with UC Riverside’s strategic objectives for the 

Clean Tech Park project; 

❖ Develop a site plan and development approach that maximized the site’s utility and minimizes 

financial risk to the University; 

❖ Establish UC Riverside’s risk profile and financial objectives of implementing the proposed 

development strategy for the Clean Tech Park;  

❖ Engage the private development market in order to test the proposed Clean Tech Park 

development strategy; 

❖ Determine the most effective delivery and partnership structure for the OASIS Hub. 

 

The next steps within the development process are summarized in the Project Delivery and Conclusion 

sections of this deliverable, which include pursuing additional marketing and socialization efforts to promote 

OASIS and the first phase of the Clean Tech Park.  This Analysis recommends seeking ongoing funding 

opportunities to support the project and UCR tenants while also considering immediate activities to begin 

preparing the site. A high-level timeline is provided, which establishes the anticipated duration of each 

process to reach an opening of 2025 for the first phase and 2029 for the second phase. 
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STRATEGIC CRITERIA 

 

The Project Team initiated the Analysis by conducting a Strategic Asset Value (“SAV”) Session with UC 

Riverside leadership to identify and prioritize the strategic objectives that the OASIS Hub must address in 

order to advance the institution’s broader mission and vision. The SAV guided all subsequent research and 

recommendations provided by the Project Team within the following categories:   

Location and Scale of Development:  

❖ The OASIS Hub development will physically reinforce UCR’s position as a prominent anchor in the 

local community and the Inland Empire by seeking appropriate adjacencies with industry and 

regional partners. 

Priority Order of Market Segments:  

❖ Through an open and permeable system, the OASIS Hub fundamentally serves not only Riverside 

but also the larger Inland Empire region. OASIS specifically responds to the needs and demands 

of the local workforce and residents, industry partners, and UCR research efforts. 

Outcome Drivers & Programmatic Components:  

❖ In order to drive transformative outcomes in the Inland Empire, the OASIS Hub must deliver an 

economic diversification platform that catalyzes successful partnerships between industry, 

research, and the regional community.  

Institutional Will & Financial Participation:  

❖ The OASIS Hub development must be financially viable in order to provide meaningful change to 

the Inland Empire and to drive the necessary ecosystem and platform for economic vitality in the 

region. UCR must participate in development that carries calculated risk while relying on the 

strength of its relationships with industry and regional partners. 

 

OASIS HUB CONCEPT 

 

Due to the range of existing capabilities in research and education, as well as recent economic 

development activities, UC Riverside is uniquely positioned to create a new framework for innovation in 

climate change and air quality research. The relocation of the California Air Resources Board (CARB) will 

bring over 400 knowledge-based jobs to the Inland Empire and a $419 million facility directly aligning with 

UCR’s research initiatives. The relocation of CARB to the City of Riverside, combined with UCR’s 

research excellence presents a unique opportunity to create a Clean Tech Park at UCR that will focus on 

supporting CARB, industry innovation, and ongoing University research initiatives.  
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The economic growth opportunity of locating clean technologies near CARB and the UCR campus is a 

main component of the campus’ larger initiative in economic development called the Opportunities to 

Advance Sustainability, Innovation and Social Inclusion (OASIS). OASIS is intended to be a framework 

that will initially be established as a Clean Technology Park and engine for the region.  OASIS will build 

upon the momentum of regional partnerships and UCR’s strength in clean technology and social mobility.  

The proposed framework and investment will leverage the University’s existing strengths, the University of 

California’s Carbon Neutrality Initiative, the City of Riverside’s Innovation District, and the State of 

California’s investment in relocating the CARB facility on the UCR campus. The OASIS Hub concept must 

fundamentally act as an open system that not only allows for the Clean Tech Park to be the primary 

catalyst for re-development along University Avenue but also provide a system for implementing the 

OASIS Hub concept in other parts of the Inland Empire.  The OASIS project will take advantage of the 

already existing synergies among the participants and partners to promote innovation, economic 

prosperity and the wellbeing of the Inland Empire region.  As such, OASIS will achieve this vision by 

adhering to its primary principles of Sustainability, Innovation, and Social Inclusion (Figure 1).  

 

 

 
  

Figure 1 – OASIS Concept Triangle – Sustainability, Innovation, & Social Inclusion 
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CLEAN TECHNOLOGY PARK 

Overv iew 

 

UCR is recognized for its longstanding leadership in basic and applied research on air quality and climate 

science, air pollution characterization and control, intelligent transportation systems, smart grids, renewable 

fuel and power production, agricultural operations, material science, and energy storage. UC Riverside and 

its partners seek to utilize the Clean Technology Park to provide the first phase of shared facilities for 

bringing together opportunities in research and incubator space.  The facilities will allow researchers from 

academia, industry, and regulatory agencies to interact in a synergistic way to address today’s critical 

environmental topics focusing on five pillars: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clean Tech Park Object ives  

 

As part of the OASIS concept, objectives for the Clean Tech Park will be to: 

❖ Create an ecosystem of strategic partners that leverage University’s strengths and connections to 

industry, government and community partners;  

❖ Establish itself as the first Inland Empire innovation park that provides a Live, Work, Learn, & Play 

environment; 

❖ House state-of-the-art facilities and living laboratories to support research, entrepreneurs, and 

industries in the cleantech and sustainability space; 

❖ Catalyze the creation of innovative startups addressing sustainability challenges;  

Figure 2 – Five (5) Pillars of the OASIS concept 
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❖ Create a skilled workforce to fulfill the needs caused by technological changes, prioritizing 

underserved populations;  

❖ Expand research, education, transfer and commercialization on technologies that improve air 

quality and reduce greenhouse gases and other toxic air contaminants;  

❖ Gain a greater understanding of the health and environmental impacts of climate change and air 

quality; and 

❖ Provide internship and job opportunities for our students and alumni. 

 

OASIS should provide a framework for deploying resources, University research, local innovation, 

workforce, and physical infrastructure across the Inland Empire to mirror similar initiatives being 

accomplished through the Clean Tech Park as demonstrated by Figure 3.  The regional coalition developed 

around the OASIS Hub concept will be critical in continuing to drive transformative outcomes within the city 

of Riverside, as well as its continued influence and growth throughout the Inland Empire.  

 

 

  

Figure 3 – Innovation Impact at Campus, Community, and Regional Scale (credit: Perkins & Will) 
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REGIONAL CONTEXT 

Comprised of over 27,000 square miles of territory with deep roots in agriculture and farming, the Inland 

Empire is one of the fastest growing regions in the United States. One hundred years ago, the City of 

Riverside was considered to be one of the most prosperous cities in the state of California due to the birth 

and success of the citrus industry. However, although the impact of the citrus industry in the region has 

declined significantly over the years, the Inland Empire has exploded from the eastward migration of 

families residing in Los Angeles and Orange Counties in search of affordable housing. The region is now 

estimated to have approximately 4.7 million residents with the city of Riverside having 335,000.  This 

migration has expedited the development of residential, industrial, and commercial sectors.  The logistics 

industry has experienced the greatest growth with over 200,000 employees making it an important 

industry in the region. Further, the shift in land use from these industries throughout Riverside has had a 

mixed impact on the livelihood of many workers, and in particular, communities of color.  For instance, the 

warehouse and logistics industry has created significant environmental issues for the region and having 

adverse effects to residents’ wellbeing from air pollution. 

 

UC Riverside has benefitted from the region’s growth and continues to be an integral partner in the 

region.  In 2019, UCR was named the number one institution for social mobility by U.S. News World & 

Report Best Colleges rankings and has since remained in the top three each subsequent year.  As part of 

its bold vision for the future, a concerted effort has been made to enhance its research profile, be 

recognized as a model for social inclusion, and support local innovation. The relocation of CARB to the 

City of Riverside, combined with UCR’s research expertise, recognized as a leader in social mobility, air 

quality, energy, transportation, engineering, community health and health disparity, as well as agriculture 

innovation, has inspired local leaders to embrace sustainability, innovation, and social inclusion as one of 

the key areas of economic development in the region.  

 

As shown through the success in attracting CARB to Riverside, strong alignment between the University, 

community and the private sector are key to transforming the Inland Empire into a region of growth based 

on innovation and social inclusion. In 2017, the Riverside City Council also approved the concept of 

establishing innovation districts throughout the city as a means of promoting economic growth through 

jobs creation and new investments.  The Clean Tech Park will be a critical asset to achieving the city’s 

goals for an innovation corridor along University Avenue and a larger innovation district linking the UCR 

campus to Downtown Riverside. 
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STAKEHOLDER ENGAGEMENT 

The Project Team engaged stakeholders about the OASIS concept and Clean Tech Park to determine 

how the project can be a benefit to the larger region and align with various initiatives being spearheaded 

by stakeholders. In total, approximately 200 individuals from the Inland Empire participated in either a 

separate meeting with the Project Team or attended an open forum to provide their feedback.  

 

 

Figure 4 – City of Riverside Innovation District Map of Overlays  
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Stakeholder Engagement Summary  

 

The Pre-Feasibility Study is the first step in identifying ways for the University to move the OASIS concept 

forward with significant influence and collaboration from regional partners.   The Project Team engaged a 

variety of stakeholders from the local community, including civic and industry partners, as part of a broad 

effort to gain valuable insight from supporters of the Clean Tech Park.  A summary of those important 

discussions is included in the Stakeholder Engagement section of this report.  In addition, the leadership 

of Research & Economic Development (RED) presented progress and feedback from he Project Team 

with numerous stakeholders and jointly with the UCR Provost conducted an open forum with the campus 

community. 

❖ As an economic benefit to the region, OASIS should include other cities and institutions from the 

Inland Empire for collaborative initiatives in the Clean Tech Park. 

❖ Due to significant confusion from stakeholders on how to integrate the community into the OASIS 

physical space program, partners expressed the recommendation to create guiding principles 

Stakeholder Engagement 

▪ Regional Civic/Government Partners: City of Riverside, City of Norco, Riverside 
County, San Bernardino County, Office of Senator Richard Roth, Office of Senator 
Connie Leyva, Office of Assemblywoman Eloise Gomez Reye, Riverside Chamber of 
Commerce, Western Riverside Council of Governments (WRCOG) 
 

▪ Higher Education Institutions: Riverside Unified School District, Riverside 
Community College District, California State University, San Bernardino, San Diego 
State University 
 

▪ UC Riverside: Chancellor’s Executive Cabinet, Schools/Colleges Deans, University 
Extension, Center for Environmental Research & Technology (CE-CERT), Research 
and Economic Development, Winston Chung Global Energy Center, and Center for 
Social Innovation 
 

▪ California Air Resources Board (CARB) 
▪ Inland Empire Growth & Opportunity (IEGO) 
▪ Inland Empire / Desert Regional Consortium (IEDRC) 
▪ California Workforce Development Board 
▪ Manufacturers Council of the Inland Empire 
▪ Eastern Municipal Water District 
▪ Inland SoCal United Way / 211 
▪ Inland Empire Tech Bridge 
▪ Diverse America Network 
▪ Zocalo Local 
▪ JFF 
▪ AVL 
▪ Amazon, Inc. 
▪ James Irvine Foundation 

Figure 5 – List of Stakeholders Engaged and Represented in the Pre-Feasibility Study  
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around community engagement and activities for OASIS spaces and programs.  Additionally, 

engagement must include underrepresented and at-need groups, including local tribes. 

❖ Must highlight the social inclusion of innovation in the Clean Tech Park.  One of the reasons for 

bringing CARB to the area was to improve the social justice of air quality.   

❖ Be mindful of gentrification in the surrounding Eastside neighborhood by ensuring thoughtful land 

use and planning includes the local residents.  Eastside residents desire places to walk, outdoor 

spaces that are inviting, and access to fresh produce or an urban garden 

❖ Create space(s) that promote the local heritage to agriculture and history of the region.  

Incorporating the arts into some of the shared spaces or gathering areas of the Clean Tech 

Park’s facilities.  Allowing the Clean Tech Park to draw people of color from the community to co-

create and feel invited to collaborate on innovation that directly serves their communities 

❖ Align OASIS goals with the redevelopment initiatives of the Innovation Corridor and Innovation 

District plans defined by the City of Riverside. 

❖ Utilize OASIS to develop a comprehensive workforce pipeline with RCCD in new trade 

opportunities and industries centered on climate science.  Provide opportunities for youth 

development, internships, and apprenticeships for local K-14 students in the sciences. 

❖ University should reinforce the strategic partnerships with IEGO, the City, and County to seek 

funding opportunities from the state legislature and federal agencies. 

❖ The Clean Tech Park should maximize the street frontage of the University Extension site with 

retail and community spaces.  The site should feel porous and welcoming to the local residents. 

❖ In addition to physical spaces, OASIS would benefit from a robust virtual space can open 

opportunities for community involvement and marketing the success of the concept 

 

 

Concept Development 

SITE ANALYSIS 

The Project Team evaluated thirty-four (34) site options available during the time of the Analysis within a 5-

mile radius in the City of Riverside for the OASIS Hub and Clean Tech Park. The primary objective of the 

site and parcel analysis was to evaluate a variety of options through the lens of specific criteria.  The 

following criteria was utilized to assess all of the sites within the 5-mile radius:  

1. Proximate to CARB; 

2. Proximate to the UCR campus; 

3. Proximate to University Ave. as part of the Innovation Corridor plans with the City; 

4. Access to existing transit and/or future light rail considerations along University Ave.; 

5. Must not occupy any existing UCR agriculture land; 

6. At least four (4) acres in size to accommodate a first and/or second phase of development; and 
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7. Adjacent to sites that can be utilized for expansion as part of a larger precinct strategy. 

 

The criteria were then utilized to further reduce the options down to seven (7) sites primarily filtering them 

by how proximate they are to CARB and UC Riverside and being located along University Avenue.  In the 

figure below, all seven sites (labeled A – G) proximate to CARB and UCR can be seen. 

 

 

 

 

PARCEL ANALYSIS 

Relying primarily on the size of the sites as the final filter (at least four acres) for narrowing down three 

primary site options.  The three primary site options that were analyzed further (figure 7) included the 

following: 

❖ Site A. – Site owned and utilized by CalTrans  

❖ Site B. – Location owned by UCR and used by University Extension (UNEX) 

❖ Site D. – Privately owned site along University Ave. 

 

Figure 6 – Seven (7) Sites Near CARB and UCR Labeled A-G  
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Univers ity Extension Site  

 

Each of the three sites were evaluated at a parcel level to determine which would be the preferred site.  

Ultimately, the University Extension site (Site B or Site 3) in Figure 8 was recommended to be the preferred 

option because of its size (8 acres), proximity to CARB and UCR, frontage along University Avenue, 

adjacency to sites with expansion opportunities, and ownership of the land by UC Riverside.  Figure 8 

provides an overview of the site’s area and street frontage opportunities.  Additional site information can be 

found in the Appendix. 

 

The following is a list of elements related to the UNEX site: 

❖ Site area: 8.30 acres 

❖ Frontage along University Avenue: 493 feet 

❖ Frontage along Everton Place: 485 feet 

❖ Total Frontage: 44% site perimeter 

❖ Area of Largest Rectangle: 6 acres  

❖ Capacity: 300,000 – 400,000 Sq. ft. (3-5 levels) 

 

The site is in a prime location to act as a gateway for the campus and the City of Riverside’s innovation 

corridor.  The site of the Clean Tech Park will also provide the environment to spur Live, Work, Learn, Play 

elements near the UCR campus and CARB while also generating significant momentum for ongoing private 

Figure 7 – Three (3) Primary Sites Selected for Detailed Parcel Analysis  
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development along the City of Riverside’s innovation corridor.  As previously mentioned, the goal of 

connecting the UCR campus to Downtown Riverside requires a catalyst to propel revitalization along 

University Avenue.  The site will position the Clean Tech Park to generate economic impacts in the local 

area that will initiate a transformation to the region.  The site itself has a capacity of 300,000 to 400,000 sq. 

ft. with additional opportunities to expand to the south into other parcels owned by the University. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure 8 – University Extension site – Site Frontage (Site B or Site 3; credit: Perkins & Will) 
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The map (Figure 9) below conceptualizes the transformational connection that will occur between the UCR 

campus, the Clean Tech Park, CARB, and Downtown Riverside.  Additionally, the momentum from 

redevelopment opportunities along University Avenue can drive new commercial uses and transform the 

Innovation Corridor long term. 

 

 

 

 

 

CLEAN TECH PARK CONCEPT 

Development Concept  

 

To ensure the OASIS Clean Tech Park is able to catalyze development along the City of Riverside’s 

innovation corridor, B&D recommends UCR and its regional partners pursue a development strategy that 

focuses on a Live, Work, Learn, Play environment on the 8-acre UNEX site.  Given the limited financial 

capacity of UCR and its regional partners to fund a project of this magnitude, it is recommended that a 

development partner be utilized through a public-private partnership (P3).  The P3 transaction will outline 

the roles and responsibilities, as well as the level of risk transfer between all parties for construction, 

financing, and ongoing operations of the Clean Tech Park. Additional information about project delivery 

and the P3 agreement is included in the Financial Analysis section.  To fulfill the vision of the OASIS 

Clean Tech Park, the project should prioritize uses that strengthen the socioeconomic well-being of the 

area, provides amenities that support the broader community, and creates research spaces that 

encourage connections between faculty, staff, students, industry, and the community. 

 

Figure 9 – City of Riverside and UC Riverside Context (credit: Perkins & Will) 
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The site provides an opportunity to deploy uses that cater initially to research elements, retail, shared 

uses, and green outdoor areas while also leveraging nearby sites for future expansion.  The development 

will be anchored by UCR research-focused tenants while blending market-responsive commercial uses to 

create a vibrant and active community.   

❖ Innovation Zone: Office and light industrial spaces dedicated to facilitating innovation, 

commercialization of new technologies, and broadening academic certifications through UNEX, 

CE-CERT, industry, and local community partners. 

❖ Shared Space: A combination of conferencing spaces for events and academic uses to be 

shared by all tenants for the promotion of innovation, social inclusion, and sustainability initiatives 

occurring within OASIS.  Shared spaces will also be open and welcoming to outside visitors to 

promote local communities to interact, collaborate, and learn. 

❖ Retail: A mixture of small- and large-scale retail development preliminarily targeted towards food 

and beverage establishments.  Dining experiences will vary from grab-and-go to casual sit-down 

with indoor and outdoor seating environments. 

❖ Green Zone: Flexibly programmed greenspace that allows for a variety of broader tenant and 

community uses, including outdoor shaded seating, open green areas, drought tolerant 

vegetation, and amenities.  

❖ Residential: Multi-family market rate and affordable housing development targeted towards the 

local workforce, as well as UC Riverside faculty and staff. Residential will be considered for later 

phases as part of a land acquisition strategy to create a larger innovation precinct. 

❖ Hotel: The market conditions indicate there is an opportunity to include an upper midscale or 

upscale hotel to serve visitors of CARB, Clean Tech Park, and UC Riverside.  Similar to 

residential, hospitality services are anticipated as part of a later phase or as land becomes 

available. 

 

To maximize this concept of a connected and activated corridor leading from UCR to Downtown 

Riverside, the OASIS Clean Tech Park must implement a mixed-use development plan on the 8-acre site 

where the current University Extension building is located.  Most importantly, no additional agriculture 

land will be utilize and the focus will be to activate the University Avenue corridor for more commercial 

uses and redevelopment opportunities as diagrammed in Figure 10. 
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Space Program Overview 

 

The Clean Tech Park is 

envisioned to showcase the 

development and 

commercialization of new 

technologies, elevate the 

academic and research standing 

of the University, and support 

economic development along 

University Avenue.  A needs 

assessment was developed with 

stakeholders from UC Riverside 

to determine how much space 

would be required to support 

existing and ongoing research 

initiatives from CE-CERT and other campus partners.  Additionally, information from regional stakeholder 

interviews was utilized to determine the space needs for community users and potential industry partners.  

The outcomes of the site analysis and various discussions determined a preliminary outline program (i.e., 

list of spaces and respective sizes) for the Clean Tech Park on the 8-acre site.  Additional development 

opportunities for growth of the Clean Tech Park into a larger precinct is demonstrated in Figure 11.  The 

diagram demonstrates how growth can be initiated to the south, such as the solar farm, and west along 

Figure 10 – University Innovation Corridor – Connected Corridor Design Principle (credit: Perkins & Will) 

Figure 11 – Research & Industry Growth Design Principle (credit: Perkins & Will) 
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University Avenue, to provide a unique opportunity for partnership growth based on key adjacencies to 

CARB and nearby site options. 

 

The 8-acre UNEX site is estimated to have a capacity for 300,000 to 400,000 sq. feet of development.  The 

following outlines the approximate square footage of various space types determined to be needed, and 

confirmed by the Market Analysis, for a successful initial phase of development: 

 

❖ Anchored by CE-CERT, 70,000 sq. ft. of double height light industrial space will be dedicated to 

research for the New Generation Environmental Chamber & Health Core (GOLIATH), immersive 

mobility, and sustainable fuels. 

❖ An additional 38,000 sq. ft. of office and dry lab space for CE-CERT programs such as Dynamic 

Mobility Management Systems, Community Air Monitoring, Smart City Infrastructure, 

Environmental Materials Laboratory, Computational Earth Systems Modeling, and the Winston 

Chung Global Energy Center. 

❖ University Extension will be supported in office spaces up to 22,000 sq. ft. to include offices, 

workstations, classrooms, and administrative support areas. 

❖ Additional speculative office space is planned for up to sixteen (16) industry partners across 51,000 

sq. ft. 

❖ Other office spaces (28,000 sq. ft.) will also be dedicated to community partners, such as EXCITE 

in order to accommodate entrepreneurial initiatives and programs through co-working space, 

training rooms, business incubators, conference rooms, and a variety of office sizes for EXCITE 

tenants.  

❖ General shared uses and amenities, such as conference rooms, lecture hall, ground floor lounge 

spaces, and food retail comprise over an additional 45,000 sq. ft. in the Clean Tech Park. 

❖ Flexibly programmed community greenspace is intended to bring a diverse mix of various patrons 

and visitors to promote frequent activity and traffic into the Clean Tech Park. 

 

 

 

 

 

 

 

 

 

 

 

 

Figure 12 – Preliminary Phased Program Opportunity (Phases I & II) 



 
UNIVERSITY OF CALIFORNIA, RIVERSIDE    OASIS Hub Pre-Feasibility Study 

  

 
BRAILSFORD & DUNLAVEY           19 

The full development of a larger precinct concept is integral to creating a Live, Work, Learn, Play 

environment originally envisioned as part of this Pre-Feasibility phase.  As innovation and collaboration 

occurs between the University, industry partners, and local entrepreneurs on the 8-acre site, the need for 

expansion is expected.  As part of the larger precinct concept, future uses may include a multi-family 

residential development, hotel, additional retail, and more office / dry lab space for new industry partners.  

As indicated in the Market Analysis, significant unmet demand exists within the current residential and hotel 

markets to support these asset types.  This unmet demand is anticipated to grow after the initial phases of 

the OASIS Clean Tech Park are developed and significant interest in participating within the OASIS Clean 

Tech Park emerges.   

 

 

 

 
 

 

PHASING STRATEGY 

Phasing Objectives  

 

Through the process of assessing the University’s risk profile and financial capabilities, B&D believes 

utilizing a multi-phase approach to developing the Clean Tech Park will effectively leverage all available 

resources from UCR and its partners while achieving a speed to market needed to catalyze the region’s 

larger Innovation District goals. In particular, UCR can maximize recent state grant funding of $15 M toward 

pre-development activities to prepare the site for Phase I while the institution continues to seek additional 

funding.  The University is actively investigating other sources of funding, including a federal grant through 

the Economic Development Agency (EDA) for $25 M with the potential for matching funds from regional 

partners.   

Figure 13 – Preliminary Overview of Potential Program Uses within the Innovation Ecosystem (credit: Perkins & Will) 
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A phased approach will also capitalize on the pre-qualified tenancy of CE-CERT and University Extension 

in Phase I and EXCITE in Phase II.  UCR-affiliated tenants are critical for attracting industry tenants 

interested in being located near CARB, as well as UCR’s research capabilities and human talent. During 

the market sounding phase of this Analysis, the private development community expressed an interest in 

the project because of the pre-qualified tenancy associated with UCR’s use of the Clean Tech Park, which 

is estimated to be over 50% of the leased space.  

 

As part of the phased development approach, B&D recommends the following first steps to prepare the site 

prior to design and construction: 

❖ Demolition of the existing University Extension building.  The existing facility contains significant 

deferred maintenance issues and is past its useful life.   

❖ The demolition of the current building will also allow for development of infrastructure to begin early 

by utilizing the existing parking lot on the site.  

❖ Additional assessments including technical studies and environmental impacts of site. 

 

The demolition strategy will provide a speed to market of phase 1 (FY 2025) and allow for a partner to 

prepare horizontal development for Phase II (FY 2029).   

 

There is potential to complete the entire development into one phase but would require additional grant 

funding of approximately $10 – 15M (in addition to the $15 M of state funding received in 2021) to support 

the entire Phase I & II program, as well as full build out of the UNEX site.  In order to achieve the speed to 

market of a combined phase, the funding would need to be delivered to UCR in 2022 to keep with a 

schedule of opening in 2025-2026 for the full program.   

  

Phasing Scenar io  

 

A variety of scenarios were modeled as part of this Analysis based on the desire to achieve a speed to 

market of research and collaborative functions for the site.  The following is a proposed scenario in two 

phases with additional considerations for future phases as part of a larger precinct concept.  Additional 

program refinement will occur during the collaborative solicitation process for a private development 

partner, which will bring additional design ideas, site uses, and long-term planning perspectives. 

 

Phase I & II:  The first phase is imagined to include CE-CERT spaces within light industrial, as well as 

office spaces for industry tenants and University Extension.  Ample shared uses and amenities, such as 

conferencing, lounge seating, community interaction spaces, green space, and retail outlets are also 

planned. In order to maximize the footprint of the site for construction of Clean Tech Park facilities, off-site 

parking at the solar farm to the south should be evaluated as a strategy whereby solar panels are raised to 

be above the newly-developed surface parking lot.   
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Future Phases:  Based on local market conditions and the anticipated momentum generated from the 

initial phases of the Clean Tech Park, additional commercial uses, such as market rate and affordable 

residential housing facilities should be considered by the private development partner. Similarly, local 

market conditions demonstrate the need for a hotel near the campus to support visitors to CARB, UCR, 

and OASIS. Details on the potential composition of a two-phase approach can be found below.   

 

 

Market Analysis 

OVERVIEW 

B&D performed a Market Analysis utilizing quantitative data and qualitative information from stakeholder 

engagement to inform the overall Analysis. This quantitative assessment evaluated recent external 

economic conditions using online real estate market analysis tools, such as CoStar and ESRI.  B&D 

defined the external market as a 3-mile trade area radius from the University Extension site which is also 

less than a quarter of mile from the edge of the UC Riverside campus. The 3-mile radius translates to an 

average 10-minute drive trade area and encapsulates most of the northern portion of the city of Riverside 

including the neighborhoods of Eastside, Downtown, Hunter Industrial Park, University, and portions of 

Victoria and Canyon Crest. The 3-mile radius was also utilized to gain a general understanding of the 

regional population demographics.   
 

 

 

 

 

 

 

 

 

 

 

 

Figure 14 – Map of Trade Areas Assessed within Market Analysis 
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Demographics Analysis  

 

The following is an overview of the Project Team’s demographic analysis that was completed to 

determine how existing market conditions may be influenced by current and future population trends.  

Given the OASIS Clean Tech Park concept is located close to UCR and CARB, the Analysis focused on 

evaluating the primary demographic profile of the local area most impacted by the proposed 

development, which includes the residents living in the neighborhoods of Eastside, Hunter Industrial Park, 

Canyon Crest, and University.  The following is a summary of key 2020 demographic data in the 1-mile 

radius from the proposed site of the Clean Tech Park: 

❖ Total population: 20,999 

❖ Total number of households: 6,223 

❖ Average household size: 3.3 

❖ Estimated average household income (2020): $44,853 

❖ Projected average household income (2025): $48,923 

❖ Percent of housing units renter-occupied: 81.5% 

❖ Median age: 24.7 years old 

❖ Average minutes travel to work: 19.3 

❖ The most represented race/ethnic groups in the 1-mile radius is White (36.1%), followed by 

Hispanic/Latino at 32.6% and Asian at 29.2%.  

 

All demographic data was incorporated into the Multi-Asset Market Analysis to understand the potential 

market capture from the primary study area near the site along with secondary and tertiary markets.  In 

addition, given the larger aspirational impact of the Clean Tech Park, the Market Analysis used local area 

demographics to understand how the site can support a more complete customer base.  Lastly, housing 

affordability continues to be an important issue in California and lately a growing concern in the region. 

While there are existing plans and construction projects related to housing in the city of Riverside, the 

OASIS partners should consider how they can further contribute to alleviating these needs in the 

community surrounding the Clean Tech Park. 
 

Market Overview 

 

The synthesis of the Market Analysis is summarized below, which demonstrates how the current market 

components analyzed in this Analysis, such as office, retail, residential, and hotel have performed in the 

past and what level of unmet demand exists. The Market Analysis was used to help inform the conceptual 

development and financial analysis portions of the Pre-Feasibility Study for the OASIS Clean Tech Park, 

which revealed opportunities to provide value and meet unmet demand on the site.  The market 
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conditions also demonstrated potential for ongoing commercial uses along University Avenue to support 

the City’s Innovation Corridor concept to connect UCR with Downtown Riverside.   

 

In general, UCR’s faculty, staff, and students along with approximately 52,858 residents (within 2 miles) 

comprise the direct customer base.  These customers can arrive to the site within a 15-20 walk or short 

drive.  Other likely customers include those between 2-5 miles from the site or over 229,000 residents.  

Additionally, a separate target market includes customers who fall within the middle-to-high income 

bracket and who may be employed by or visiting CARB, OASIS, and UC Riverside. While minimal new 

development has occurred within the trade area in recent years, latent demand exists within the 

University’s population creating an opportunity for developers to capture demand with products not 

currently existing within the market.  Additional data and information from the Multi-Asset Market Analysis 

can be found in the Appendix (Exhibit B). 
 

PROGRAMMATIC OPPORTUNITIES 

The following is an overview of the market conditions within a 3-mile radius of the Clean Tech Park site 

and programmatic considerations utilized in the concept development section of this Plan: 

❖ Office:  While the local office market continues to recover from the pandemic, the lack of Class A 

office buildings in the area and no research / lab spaces available presents an opportunity for the 

Clean Tech Park to be the premier destination for research and innovation in the City of 

Riverside. The nearest Class A buildings are located 1 to 2 miles away in the Hunter Industrial 

Park or Downtown submarkets and charge an average of $37.50 / SF / year. The Clean Tech 

Park would be the first lab-related leased space available in the local market, which can be 

charged at a premium based on the lack of supply in the area. Providing new office types to 

start, such as research, lab, co-working and flexible office spaces up to 200,000 sq. ft. can 

be supported and has the potential to drive higher rental rates. 
  

Figure 15 – Riverside, CA Office Market Data (3-mile trade area) 

Riverside, CA - Office Market - 3-mile Trade Area

Class A Class B Class C

No. of Properties 6 31 10

Avg. Age 26 39 45

Avg. Rent / SF/ Year $37.5 $27.6 $14.3

% of Market (SF) 37% 52% 11%

Avg. Vacancy (%) 22% 30% 48%

Avg. Number of Stories 6 2 2

Avg. Parking Ratio / 1,000 SF 3.8 3.6 3.2
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❖ Retail: Most notably, University Village (Class B) sits across the street from the site and contains 

a variety of uses from a movie theater, shops, casual food options, and office spaces (some of 

which are leased by UCR’s University Extension). The market lacks upscale retail amenities 

within the food and beverage category, such as full-service restaurants, bars, and quick-service 

restaurants.  Given the proximity of University Village, the Clean Tech Park must provide unique 

and convenient dining options for tenants that offer alcohol and late-night hours to support 

tenants and the local customer base.  The recommended retail program for the first two 

phases is up to 25,000 sq. ft. with additional retail considerations in subsequent phases to 

meet the anticipated growth in demand from visitors to CARB, OASIS, and UCR. 

 

❖ Residential: During Q4 of 2020, vacancy rates were at 4.2% followed by a Q2 2021 vacancy rate 

dropping nearly in half to 2.6%.  This decline is vacancy is primarily due to significant population 

migration eastward from Los Angeles and Orange County residents during the pandemic.  The 

low vacancy rate demonstrates the market has become tighter, making it difficult for renters to 

find affordable housing options in the 3-mile trade area. With no significant housing pipeline 

expected near the site, an additional 350 – 400 units can be supported in future phases of 

the Clean Tech Park.  Additionally, the strategic purchase of International Village by UCR 

should be considered given its adjacency to CARB and opportunity to meet housing 

demand near the UNEX site. 

 

❖ Hotel: As with other market segments in Riverside, the pandemic took a toll on the hospitality 

industry during 2020 with an average monthly revenue among the 14 properties in a 3-mile radius 

at $2.8 M compared to $3.9 M in 2019.  However, the market is saturated with economy hotels 

and lacks middle scale and upper scale hotel offerings. A recommended program of 200 

rooms within a middle-to-upper scale hotel chain can be utilized to accommodate visitors 

coming to CARB, UCR, and the Clean Tech Park. 

 

As seen in Figure 16, vacancy rates within the larger 5-mile radius for residential remains tight (4%) while 

office and retail trend slightly higher at 9% and 10%, respectively.  However, the retail market individual 

market assessments show a much different picture as you get closer to the University-owned site, which 

was evaluated on a 3-mile basis.  Lease rates averaged $25.00 (NNN) per year for office space and 

approximately $21.00 for retail (Figure 17).  Those figures were higher closer to the UNEX site with 

University Village tenants, for instance, seeing approximately $28.00 and $27.00 for retail and office 

spaces, respectively.  

 

More detailed information for each market segment can be found in the subsequent pages of the Multi-

Asset Market Analysis section. 
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Figure 16 – City of Riverside Market Overview – Historical Vacancy Rates (5-mile radius) 

Figure 17 – City of Riverside Market Overview – Historical Triple NNN Rents (5-mile radius) 
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Financial Analysis 

OVERVIEW 

Genera l  Project  Assumptions  

 

In order to achieve the Live, Work, Learn, Play environment of a thriving innovation district, B&D 

recommends UC Riverside pursue a development strategy that prioritizes an innovation zone with office 

and light industrial spaces in the first and second phases.  Additionally, to accommodate the tenants and 

visitors of the Clean Tech Park, some food retail, outdoor green spaces, and general gathering / 

conferencing spaces should be included.  The first two phases will ultimately achieve the greatest 

concentration of research, innovation, and community activities to begin successfully meeting OASIS 

strategic objectives while catalyzing development along University Avenue.  As part of the development 

approach, B&D recommends the demolition of the existing University Extension building on the UNEX 

site.  The existing facility contains significant deferred maintenance issues and is past its useful life.  

Additional debt on the UNEX facility exists and should be paid off using grant and funding sources by the 

University as part of the overall real estate strategy. 

 

It is important to note that the assumptions for the phased scenarios are based on the best available 

information as well as key metrics and standards within the private market.  Specific deal terms, cost of 

capital, as well as debt and equity contributions, are expected to change as a development partner is 

selected and the project is realized during the solicitation process for a private partner.  However, the 

analysis does demonstrate a potential path for development and what level of contribution may be 

necessary from the University to support the initial phases of the Clean Tech Park.   
 

Given the scale of the project and long-term partnership, it is anticipated that a ground lease of up to 99 

years is likely but alternate lease structures may be negotiated with a master developer during the 

solicitation process.  Additionally, this Analysis assessed the level of funding and contribution needed to 

ensure pre-qualified UCR tenants can maintain similar below-market lease rates being paid today with 

adjusted yearly for inflation.  The following Financial Analysis evaluates the high-level project economics 

of Phase I & II using development costs, revenue and expense assumptions, University contributions, and 

common return metrics expected by a private development partner.  

 

Development Costs  

 

Preliminary development cost assumptions for all potential product types were evaluated in the Financial 

Analysis to determine the total cost of construction of the Clean Tech Park. Construction costs may vary 

based on the development partner’s ability to negotiate costs with local contractors and trades, so a 
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detailed cost estimate is recommended. The program for the two-phased innovation district project 

assumes light industrial, office / dry lab, conferencing, and retail as the primary uses.  Cost of construction 

for other asset types, such as residential, hotel, and dry lab office space are also included in the chart 

below for consideration in future phases. Preliminary costs per sq. ft assumptions for all product types 

utilized in this Analysis can be found in the chart below: 

 

 

 

 

 

 

 

 

 

 

Construction cost per sq. ft. figures were then calculated to estimate total construction costs for each 

product type.  An additional factor of 25% was used as a baseline industry assumption for soft costs, 

which includes design and project management fees, development fees, contingency, financing costs, 

FF&E, and other miscellaneous construction-related expenses.  Softs costs will also vary and should be 

estimated by the University’s Planning, Design & Construction department.   

 

In today’s dollars (2021), it is estimated the total project cost for the initial phases of development 

will be approximately $110-$120 M.   

 

DEVELOPMENT ECONOMICS 

Revenue and Operat ing Assumpt ions  

 

Lease rate assumptions for office and light industrial were based on local market metrics derived from the 

Market Analysis.  The Analysis assumed UCR-affiliated tenants will commit to lower lease rates for Class 

A office spaces than what industry / speculative office tenants will pay to align with current lease 

agreements by CE-CERT and UNEX.  For instance, CE-CERT and UNEX are anticipated to pay a range 

of $1.0 – 1.2 M and $350,000 - $400,000, respectively, in Year 1 rents for the first phase of development 

while industry partners are anticipated to pay $700,000 – $800,000.  All rents are assumed to be triple 

net, which designates the tenant as the responsible party for covering all expenses under the lease such 

as, utilities, insurance and maintenance. Lease rates are expected to escalate on a yearly basis by 3.0%. 

 

 

 

Construction Costs / Square Foot by Product Type

Retail $250.00 / sf

Office $375.00 / sf

Dry Lab $500.00 / sf

Hotel $400.00 / sf

Residential $350.00 / sf

Light Industrial $200.00 / sf

Source: Cumming Corp Insights

Figure 18 – Construction Costs per Sq. Ft. by Product Type – Riverside, CA 
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Assumptions for operating expenses included property management fees, real estate taxes and other 

expenses associated with ownership by the private partner.  All expenses are expected to also increase 

on a yearly basis at 3.0%. The above assumptions are generally what the market will bear and is 

expected to be in alignment with expectations for a development partner. Given the pre-feasibility nature 

of this Analysis, it is recommended that additional detailed analyses are completed by potential private 

partners during the solicitation process to verify all operating assumptions, developer returns, and ground 

lease payments to the University.  

 

Univers ity Contribution & Potent ial  Development Returns  

 

In addition to qualitative benefits from a developer’s perspective for participating in the development of 

the Clean Tech Park, B&D developed a preliminary model to understand the potential developer returns 

for a project of this magnitude.  The financial model was used to determine if return metrics would be 

favorable to a private partner and what level of contribution by the University would make the project 

more attractive during a solicitation and negotiation process. In a variety of modeling scenarios, the 

private partner internal rate of return (IRR) ranged from 18-25%.  Specific cashflows modeled during the 

Pre-Feasibility phase cannot be guaranteed and should be vetted further during the Request for Proposal 

(RFP) stage by requesting operating pro forma and sources and uses information from the interested 

developers.   

 

In 2021, the University received an approval from the state legislature for a $15 M grant to be allocated 

towards pre-development and planning costs for the Clean Tech Park.  The Financial Analysis took these 

funds into consideration as part of a contribution toward the demolition of the existing building on the 

UNEX site, as well as other pre-development costs.  However, other opportunities are being investigated, 

such as additional state funding, federal grants from the Economic Development Agency (EDA), and 

matching grants from regional partners. Various contribution amounts were tested to determine what level 

was most beneficial to the project and the achieving UCR’s goals for the Clean Tech Park.  As 

mentioned, the Analysis attempted to identify how this contribution could help achieve affordable lease 

rates to UCR tenants.  Significant cashflow and favorable preferred returns to the private partner were 

seen with an additional $10 – 15 M contribution poured into the project.  Revenues from Phase I in 

addition to ongoing revenues of a second phase would support the project economics and would help 

Lease Rate Assumptions (NNN)

Retail $35.00  / Sf / year 

UCR (Office) $25.00  / Sf / year 

UCR (Light Industrial) $20.00  / Sf / year 

Community (Office) $40.00  / Sf / year 

Industry / Spec (Office) $45.00  / Sf / year 

Figure 19 – Lease Rate Assumptions by Tenant Type – Riverside, CA 
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sustain the initial phases of development.  The potential development cash flows in Figure 20, are a 

representation of the positive net profit to the developer from NNN leases and after debt service, ground 

payment to the University, and other expenses.  In a variety of modeling scenarios, the private partner 

internal rate of return ranged from 18-25% based on the projected cashflows of the project.   

 

 

 

 

 

 

PROJECT DELIVERY 

Risk Profi le  Assessment  

 

B&D conducted a risk profile assessment for the University to ascertain the development structure that 

provides UCR and its regional partners with the best value for delivery and risk transfer to a private 

partner. This exercise yielded the following framework for UCR to apply to the eventual regional 

partnership for the purposes of solicitation and partnership strategy with a private development partner.  

UCR, along with its regional partners, is willing to make a financial contribution towards the innovation 

portion of the site, including seeking federal funding through grants and matching contributions from 

regional partners, however, the University will look to a private partner to coordinate financing for the 

remainder of the development. 

 

❖ The partnership must ensure that the programming for the Clean Tech Park is reflective of a site 

and facility that is porous to the community, local industry, and the University in order to reach its 

desired outcomes of innovation, social inclusion, and sustainability. 

❖ UCR will be the primary tenant of the Clean Tech Park as a pre-qualified lease holder, but the 

development partner will be responsible for securing additional non-University tenants. 

❖ A private development partner must assume occupancy risk for speculative office spaces, retail, 

as well as residential and hotel in later phases. Residential components should be mindful of 

offering rental rates that cater to the local workforce along with Affordable Housing options in 

accordance with state guidelines for new developments. 

❖ The private developer will be responsible for all asset management within the Clean Technology 

Park, including maintenance, custodial, and other operating needs. 

Year 1 Year 5 Year 10

Light Industrial $250,000 $348,000 $486,000

Retail $156,000 $216,000 $299,000

Office + Shared Spaces $321,000 $296,000 $671,000

Total Remaining Cashflow $727,000 $860,000 $1,456,000

Potential Development Cash Flows by Use

Figure 20 – Potential Cashflows by Project Use 
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❖ The private partner agrees to a yearly ground lease; alternate lease structure including, a pre-

paid ground lease payment; or base rent with a share of revenue streams and participation in 

capital market activities (i.e., sales, refinancings, recapitalizations, etc.).  

 

Regional  Partnership Organizat ion  

 

The results of the Risk Profile Assessment in this Pre-Feasibility phase yielded two partnership 

opportunities for the OASIS Clean Tech Park that should be further evaluated and discussed by UCR and 

its regional partners. The first approach would position a regional partnership organization to act as the 

governing body that oversees all real estate activities with respect to the project. The regional partnership 

organization could be comprised of representatives appointed by UC Riverside and other representatives 

from each regional partner to ensure the vision of the OASIS Clean Tech Park is implemented. The 

regional organization would have decision-making authority and would receive the land through a ground 

lease from the University.  Given the entity’s lack of real-estate expertise, the foundation should seek a 

third-party firm with subject-matter expertise to oversee real estate activities on the project site(s), which 

is illustrated in Figure 21.  Specific activities of the third-party firm may include managing the solicitation 

and sub-ground lease to a development partner, monitoring the master developer’s construction progress 

and its ongoing operations of the facility(ies), as well as any other sub-ground leases on the project 

site(s).   

 

B&D reviewed the existing bylaws of the Riverside County Education Foundation (RCEF) and do not 

believe, as currently organized, it can properly serve the purposes of managing the envisioned real estate 

activities on the UNEX site or other future project sites.  It is recommended that UCR and its regional 

partners create a new regional foundation or significantly revise the bylaws of the RCEF to allow for 

shared governance and expanded capabilities as outlined above.  Figure 21 demonstrates the potential 

relationship between the regional non-profit entity (RCEF or another entity) with the University’s primary 

purpose to maintain ties and control through ex-officio majority voting members and non-voting members 

within the Regional Foundation to provide guidance on real estate activities to the third-party firm to 

ensure vision alignment of the project(s).  Lastly, in addition to a project limited liability company (LLC) for 

the Clean Tech Park, it is envisioned there may be multiple LLCs in the future in order to support the 

open framework concept of OASIS throughout the region. 
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 UCR Aff i l iated Foundation  

 

The second approach positions UCR to act as the primary beneficiary of a non-profit entity/foundation via 

formal affiliation with the university.   The University Affiliated Foundation (UAF) would perform a variety 

of duties with the primary purpose of acting on behalf of UCR to ensure the vision and mission of the 

OASIS Clean Tech Park is realized.  In this model, the University may lease the land (i.e., UNEX site or 

other university property) directly to the UAF and then subsequently sub-ground lease the land to a 

private partner for the development of physical improvements.  

 

Additional activities performed by the UAF could also include receiving grant funding, managing the 

solicitation of a private development partner, monitoring the master developer’s construction progress and 

their ongoing operations of the facility(ies), as well as any other sub-ground leases on the project site.  

Depending on the available capacity within the university, it is common for internal campus resources to 

be deployed through an augmentation of staff with expertise in real estate, design, planning, and 

construction.  Additionally, university expertise and staff can be used to provide support for administrative 

functions, procurement, legal counsel, and asset management should the UAF desire more control of the 

project. Any regional foundation, such as RCEF, in this structure would be connected to the project on a 

programmatic and collaborative nature with UCR.  The regional foundation’s ability to inform the creation 

of programs and initiatives or to provide advice to the UAF would be through a Project Advisory 

Committee as illustrated in Figure 22.  RCEF could serve this function as advisor, however, based on its 

existing bylaws, a thorough review is recommended to ensure it can adequately inform and execute the 

collaborative functions originally intended and established for CE-CERT.  Similar to the regional 

foundation model, it is anticipated the UCR affiliated foundation would create multiple LLCs for each 

Figure 21 – Regional Foundation Governance Structure 



 
UNIVERSITY OF CALIFORNIA, RIVERSIDE    OASIS Hub Pre-Feasibility Study 

  

 
BRAILSFORD & DUNLAVEY           32 

project including the Clean Tech Park.  The master developer would then be contracted via a sub-ground 

lease under the project LLC.   

 

 

 

 

Overall, the results of the Risk Profile Assessment revealed a benefit to the University to pursue a 

governance structure that allows the institution to maintain the greatest control of the Clean Tech Park 

through ground lease terms and conditions.  This control will allow for flexibility in decision making while 

protecting the University from risks related to the project development.  The UAF structure also ensures 

ownership of the improvements on the land is reverted to the university after the ground lease expires. In 

contrast, a reversion right in a regional foundation model must be clearly indicated in the ground lease 

terms and conditions.  Thus, after evaluating potential governance structures, B&D recommends UC 

Riverside pursue the establishment of a University Affiliated Foundation for future public-private 

partnerships associated with OASIS.  Additionally, the UAF would continue to serve as the primary non-

profit entity that accepts private gifts and grant funding, as well as oversees future real estate transactions 

related to OASIS.  Finally, in order to maintain project support from non-University stakeholders in the 

region, an advisory committee comprised of UCR and representatives from each regional partner relevant 

to the Clean Tech Park can be created to make recommendations to the UAF.  

 

 

 

 

Figure 22 – University Affiliated Foundation Governance Structure 
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MARKET SOUNDING 

B&D engaged with several national developers to socialize and assess market interest in the 

development opportunity. This critical step in the development process enabled UC Riverside to receive 

direct feedback from the development community on the project strategy and site composition, as well as 

gauge the extent to which the development market would be interested in participating in a solicitation 

process.  B&D reached out to five national developers during the market sounding process. Four 

developers accepted B&D’s request to connect for an informal discussion around the development 

project.  Ongoing market sounding efforts are anticipated to continue garnering interest for the project 

prior to a formal solicitation process.  A brief summary of the development market’s feedback can be 

found below.  

 

❖ The scale of the first phase program was initially perceived to be small and recommendations 

were given to make the first phase larger to create more space for “collisions” between 

innovation, social inclusion, and sustainability; 

❖ Developers observe the larger regional and economic impact benefits of OASIS on the property 

site especially as it relates to providing a porous and welcoming site to local residents; 

❖ There is interest from the market in participating in the innovation zone and eventually supporting 

the hotel and residential portions of the development as the precinct grows; 

❖ The market was supportive of the pre-qualified tenancy commitments from UC Riverside, which 

will be a measure of maintaining or mitigating occupancy risk for early portions of the 

development; 

❖ The market provided feedback on the site layout and uses, including utilizing surrounding sites for 

parking solutions in order to maximize the 8-acre site for the innovation zone development. 

 

CONCLUSION & NEXT STEPS 

The Pre-Feasibility phase resulted in a real estate and development strategy for the University Extension 

property that aligns the strategic goals of the University for OASIS with local market realities. B&D 

engaged the development market to confirm project feasibility, determine market interest, and identify and 

evaluate associated risks with the project. The market confirmed its interest in participating in the 

innovation, small-scale retail, as well as the potential for a hotel and residential components as a long-

term strategy. Given the market’s recent engagement and interest, as well as the current favorable 

financing conditions, B&D recommends that UC Riverside pursue the following next steps: 

 

1. Determine best opportunities for preparation of the site and horizontal development: Utilizing the 

recent approval of one-time funding from the state of $15 M, B&D recommends the University 

pursue the demolition of the current building, additional planning, and site surveys.  Demolition 

will allow for development of infrastructure to begin early by utilizing the existing parking lot on the 
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site. This strategy will provide a speed to market of Phase I (FY 2025) for the Clean Tech Park 

while also concurrently preparing the site for Phase II.   Increase University funding towards 

horizontal development will create higher opportunities for university return.  The private partner 

could then prepare horizontal development for Phase II upon demolition of the existing building 

for completion in FY 2029.   

 

2. Engage in a competitive solicitation process to identify a master developer for the Clean Tech 

Park:  B&D recommends the University pursue a two-step request for information (RFI) and 

request for proposals (RFP) process that ensures the University will receive high quality 

responses while allowing developers enough time to team with asset specific partners. Figure 29 

illustrates a proposed solicitation timeline if UC Riverside were to engage the market in a 

competitive solicitation for a master developer and other anticipated steps leading to a completion 

of the first phase in 2025. 

 

 

 

 

 

 

3. Investigate EDA federal funding opportunities and other regional funding commitments: The 

University is actively pursuing EDA grant funding with the Inland Empire Growth Initiative (IEGO) 

for the opportunity to leverage an initial round of funding of $500,000 (Phase I grant) followed by 

a Phase II grant of up to $75 - 100 M. The EDA funding source can ultimately be used for a 

variety of initiatives.  B&D recommends EDA funding be utilized to assist with subsidizing UCR 

tenant lease rates and initial infrastructure costs for the first phase of the Clean Tech Park. 

Finally, B&D recommends that UCR leverage these resources to acquire additional land along 

University Avenue for long range development opportunities.  

 

4. Continue to expand upon engagement with OASIS partners in the region: Significant efforts have 

been undertaken to engage regional partners prior to this Analysis.  As part of the next phase of 

engagement, it is recommended UCR re-engage industry partners, community and civic leaders, 

and the campus community with the findings of this Analysis.  Marketing and socialization of the 

OASIS Hub concept and the Clean Tech Park is likely to create considerable momentum and 

support from partners.  Consideration should also be given to presenting the OASIS Hub concept 

to new partners who may provide funding or would like to commit to being a tenant of the facility. 

 

Project Feasibility

Marketing / Engagement Effort

Partnership / Developer Selection

Partnership / Developer Engagement

Approvals / Entitlements / Design 

Construction

2021 2022 2023 2024 2025

Figure 23 – Anticipated Project Schedule for Phase I of Clean Tech Park 
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PROFESSIONAL SERVICES AGREEMENT 

 

between 
 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
   

and 
 

{CONSULTANT or LABORATORY NAME}  
 

This Agreement is made on       between The Regents of the University of California, a 
California corporation, hereinafter called “University,” and       

 , 
 an individual/sole proprietor   a partnership   a joint venture  a  corporation, 

 (State of Incorporation)  
holder of all necessary and applicable licenses required for the performance of the services described in this Agreement, 
hereinafter called “Consultant,” to furnish certain services upon the following terms and conditions: 

 
I. CONSULTANT SERVICES AND RESPONSIBILITIES 
 
 A. The Consultant shall furnish the following services: 
 

 1. Act as a consultant to the University of California, Riverside, to perform 
{BRIEF DESCRIPTION OF SERVICES}  as required and authorized by the University.   Under this 
Agreement, the consultant may perform pre-design services but in no event does this Agreement 
authorize the preparation of any design documents, including Schematic Design. 

 
    

The University will authorize the Consultant to perform specific services by the issuance of a Written 
Authorization(s) on the form contained in the Exhibits. Each Written Authorization will state the 
specific services to be performed, the schedule for their completion, and the method of 
compensation in accordance with paragraph IV.  

 
  2. Furnish drawings, documents, reports, surveys, renderings, exhibits, models, prints, and 

photographs, and other materials as required and as authorized by the University. 
 

{OPTIONAL: INSERT THE FOLLOWING LANGUAGE IN PSA IF CONSULTANT HAS BEEN SELECTED 
TO ACT AS DESIGN PROFESSIONAL INCLUDING, IF NECESSARY, ADVERTISEMENT AND 
INTERVIEWS/DISCUSSIONS} 
B. Consultant hereby represents to the University that: 

1. Consultant acknowledges that it has been selected to perform services for the Project including 
services as Design Professional under the Executive Design Professional Agreement (EDPA) in the 
Exhibits; 

2. Consultant acknowledges that University have deferred negotiations on a fee for Basic Services and 
rate schedule for Additional Services described in the EDPA; and  

3.  Consultant has read and understood the EDPA in Exhibits and agrees to all of its terms and 
provisions.  

 
C. If University requires the Consultant's services as Design Professional for the Project, Consultant agrees 
to the following: 

1. Consultant will not request any modifications to those terms and provisions to the EDPA and will 
execute the EDPA in the form in the Exhibits; and  
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2. Consultant will negotiate in good faith both a fee to perform the Basic Services and a rate schedule 
to perform Additional Services based on its then current rate structure consistent with its normal 
practice and consistent with University guidelines for fees and rates for similar projects.  

 
II. TERM 
 
 A. Order Period.  The period of time for issuance of written Authorizations to Perform Services (hereinafter 

“Order Period”) shall be from       to      .   
 

B.  Period of Performance.      The period of performance under the Agreement shall be as specified in any 
written Authorizations to Perform Services, or subsequent revisions thereto, issued during the Order 
Period.   However, the period of performance shall not commence prior to the date of execution of any 
such written Authorization. 

 
 C. University- initiated Termination 
 

 1. If the University determines that the Consultant has failed to perform in accordance with the terms 
and conditions of this Agreement, the University may terminate all or part of the Agreement for cause.  This 
termination shall become effective if the Consultant does not cure its failure to perform within 10 days (or 
more, if authorized in writing by the University) after receipt of a notice of intention to terminate from the 
University specifying the failure in performance.  If a termination for cause does occur, the University shall 
have the right to withhold monies otherwise payable to the Consultant until the services under this 
Agreement are completed.  If the University incurs additional costs, expenses, or other damages due to 
the failure of the Consultant to properly perform pursuant to the Agreement, these costs, expenses, or 
other damages shall be deducted from the amounts withheld.  Should the amounts withheld exceed the 
amounts deducted, the balance will be paid to the Consultant upon completion of the services to be 
provided under this Agreement.  If the costs, expenses, or other damages incurred by the University 
exceed the amounts withheld, the Consultant shall be liable to the University for the difference. 

 
  2. University may terminate this Agreement for convenience at any time upon written notice to 

Consultant, in which case University will pay Consultant for all services performed and all expenses 
incurred under this Agreement up to and including the effective date of termination less any costs, 
expenses or other damages due to the failure of the Consultant to properly perform pursuant to the 
Agreement.  In ascertaining the services actually rendered up to the date of termination, consideration 
will be given to both completed Work and Work in progress, whether delivered to University or in the 
possession of Consultant, and to authorized Reimbursable Expenses.  No other compensation will be 
payable for anticipated profit on unperformed services. 

 
D. Consultant - initiated Termination 

 
 Consultant may terminate this Agreement for cause if the University fails to cure a material default in 
performance within a period of 30 days, or such longer period as the Consultant may allow, after receipt 
from the Consultant of a written termination notice specifying the default in performance.  In the event of 
termination for cause by the Consultant, the University will pay the Consultant in accordance with 
paragraph II.C.2. 

 
 
III. GENERAL PROVISIONS 
 
 A. Independent Contractor.  The Consultant shall perform the services hereunder as an independent 

contractor and not as an agent or employee of the University. 
 
 B. Consultant Hiring.  The Consultant shall not hire any officer or employee of the University to perform any 
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service covered by this Agreement.  If the service is to be performed in connection with a federal contract 
or grant, the Consultant shall not hire any employee of the United States government to perform any 
service covered by this Agreement. 

 
 C. Subconsultants.  The Consultant shall cooperate with other professionals employed by the University in 

the production of other work related to its services.  Subject to approval by the University, the Consultant 
shall contract for or employ, at its expense, such professional subconsultants, as the Consultant deems 
necessary for the completion of the services.  The Consultant may hire the services of subconsultants with 
University approval in place of or in addition to those employed or retained by the Consultant.  The 
Consultant is as responsible for the performance of its subconsultants as it would be if it had rendered 
these services itself.  Nothing in the foregoing procedure shall create any contractual relationship between 
the University and the professionals employed by the Consultant under the terms and conditions of this 
Agreement.  The Consultant is solely responsible for payment of any subconsultants. 

 
 D. Legal and Regulatory Compliance.  The Consultant shall perform all services and prepare documents in 

compliance with the applicable requirements of laws, codes, rules, regulations, ordinances, and standards. 
 
 E. Copyright, Ownership and Use of Materials.  Consultant hereby assigns to the University all right, title, and 

interest, including, but  not limited to, copyright and all copyright rights, in all Materials created by 
Consultant in its performance under this Agreement and/or delivered to the University hereunder and shall 
execute any documents necessary to effectuate such assignment, with the exception that Consultant 
hereby grants to the University an irrevocable, fully-paid up, royalty-free license to use any document 
provided to the University including without limitation any document  known as a " detail." Consultant 
warrants that it has the lawful right to grant the forgoing license to the University. .  In the event Consultant 
uses any individual who is not a full-time employee of Consultant or entity to perform any work required of 
it pursuant to this Agreement, Consultant shall require said individual or entity to sign an agreement 
containing identical wording as the foregoing with the exception that word “Consultant” is to be replaced 
with the individual’s or entity’s name.    Materials constitute all written and other tangible expressions, 
including, but not limited to, drawings, documents, reports, surveys, renderings, exhibits, models, prints, 
photographs, etc.   All Materials furnished by the Consultant hereunder shall be and shall remain the 
property of the University.  In the event of Agreement termination by either party for any reason, as 
provided under this Agreement, the University will have the right to receive, and the Consultant shall 
promptly provide to the University, all drawings, documents, reports, surveys, renderings, exhibits, models, 
prints, photographs, and other materials prepared by the Consultant for the services under this Agreement.  
In the event of termination, and any dispute regarding the amount to be paid under this Agreement not 
withstanding, the University retains the right to receive and use any such documents or materials any 
dispute regarding the amount to be paid under this Agreement notwithstanding.  The foregoing provisions 
shall survive the term and termination of this Agreement. 

   
 F. Consultant's Accounting Records.   All books and records relating to this Agreement shall be maintained 

in accordance with Generally Accepted Accounting Principles (GAAP) or International Financial Reporting 
Standards (IFRS).  University or University's authorized representative shall have access to and the right 
to audit and the right to copy all of Consultant's books and records.  Consultant records shall include but 
not be limited to accounting records (hard copy, as well as computer readable data if it can be made 
available); contracts; payroll records; subconsultant agreements; vendor agreements; purchase orders; 
leases; original estimates; estimating work sheets; correspondence; receipts; memoranda; and any other 
supporting evidence deemed necessary to substantiate charges under this agreement.  All such books 
and records shall be preserved for a period of at least 3 years from the date of Final Payment under this 
Agreement.  

 
G. Conflict of Interest.  The Consultant affirms that to the best of its knowledge there exists no actual or 

potential conflict between the Consultant's family, business, or financial interests (including services 
provided to another client) and the services provided under this Agreement, and that in the event of a 
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change in either the private interests or services under this Agreement, any questions regarding a possible 
conflict of interest that may arise as a result of this change shall be disclosed in writing to the University. 
The Consultant shall not be in a reporting relationship to a University employee who is a near relative, 
nor shall the near relative be in a decision-making position with respect to the Consultant. 

 
 H. Successors and Assigns.  If the Consultant transacts business as an individual, upon the Consultant's 

death or incapacitation, the University will automatically terminate this Agreement as of the date of such 
event.  If so terminated, neither the Consultant nor the Consultant's estate shall have any further right to 
perform hereunder, and University shall pay the Consultant, or the Consultant’s estate, the prorated unpaid 
compensation due under Article IV for any services rendered prior to this termination. 

 
 If there is more than one Consultant, and any one of them dies or becomes incapacitated, and the others 

continue to render the consulting services covered herein, the University will make payments to those 
continuing as though there had been no death or incapacitation; the University will not be obliged to take 
any account of the person who died or became incapacitated or to make any payment to this person or 
this person's estate.  These provisions shall apply in the event of progressive or simultaneous occasions 
of death or incapacitation among any group of persons named as Consultant herein; if death or 
incapacitation befalls the last member of this group before the services of this Agreement are fully 
performed, then the rights shall be as if there had been only one Consultant. 

   
 This Agreement shall be binding upon the University and the Consultant and their respective successors 

and assigns.  Neither the performance of this Agreement nor any part thereof, nor any monies due or to 
become due hereunder, may be assigned by the Consultant without the prior written consent and approval 
of the University. 

 
 I. Information Furnished by University.  If required for the performance of the Consultant's services, the 

University will furnish information, surveys, reports, as-builts, and other materials at the University's 
expense. 

 
J. Statistical Reporting.  At the commencement of performance, Consultant shall complete and submit, and 

require each Subconsultant  who performs services under this Agreement to complete and submit, a Self-
Certification on the form contained in the Exhibits.  At the completion of work and prior to final payment, 
Consultant shall complete and submit a Final Distribution of Contract Dollars under this Agreement on the 
form contained in the Exhibits. 

 
K.  Confidentiality. The Consultant shall use his or her best efforts to keep confidential a) any information 

produced or created by Consultant under this Agreement including but not limited to test results, 
sampling results, data, plans and reports; b) any information provided by the University and marked 
"Confidential Information"; or c) any oral information conveyed to the Consultant by the University and 
followed by a written communication within thirty (30) days that said information shall be considered 
Confidential Information. In the event that Consultant determines that it has a legal obligation to disclose 
such Confidential Information pursuant to a third party demand, Consultant shall notify the University in 
writing of its receipt of such demand and of Consultant’s determination that it has a legal obligation to 
disclose Confidential Information.  Consultant shall not disclose any such Confidential Information until 
at least ten (10) days from the date of receipt by University of Consultant’s written notice.  This 
nondisclosure provision shall not apply to any of the following: 

 
1. Information which the Consultant can demonstrate by written records was known to him or her 

prior to the effective date of this Agreement; 
2. Information that is currently in, or in the future enters, the public domain other than through a 

breach of this Agreement or through other acts or omissions of Consultant; or 
3. Information that is obtained lawfully from a third party 
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L. Survival. The provisions of this Agreement which by their nature survive expiration or termination of the 
Agreement or Final Completion of any related Project or the performance of services under this 
Agreement, including any and all warranties, confidentialities, indemnities, payment obligations, and 
University’s right to audit Consultant’s books and records, shall remain in full force and effect after any 
expiration or termination of the Agreement or Final Completion of any related Project or the performance 
of services under this Agreement. 

 
M. UC Fair Wage. Consultant/Design Professional shall pay all persons providing services and/or any labor 

on site, including any University location, no less than UC Fair Wage (defined as $13 per hour as of 
10/1/15, $14 per hour as of 10/1/16, and $15 per hour as of 10/1/17) and shall comply with all applicable 
federal, state and local working condition requirements. 

 
 
IV. COMPENSATION 
 

A. Compensation payable by University under this Agreement shall not exceed $     . 
 
 B. The University will have the right to withhold payment from Consultant for any unsatisfactory service until 

such time service is performed satisfactorily.   
 
 C. The University will compensate the Consultant for the scope of services provided in accordance with this 

Agreement, computed as follows: 
  

1. For each written authorization, a maximum payment shall be established that shall not be exceeded 
without the prior written approval of the University.   

 
2. All fees shall be in accordance with the Consultant Rate Schedule contained in the Exhibits.  Unless 

otherwise provided in the Consultant Rate Schedule, rates shall not be changed except in 
accordance with paragraph VIIIA.  Alternatively, a lump-sum fee may be negotiated. 

 
3. Payments to the Consultant shall be made monthly, subsequent to the University’s receipt of an 

invoice itemizing the fees and reimbursable expenses for each written authorization for the month 
invoiced.    

 
a.  Invoicing for Services Performed on a Labor Hour / Time-and-Materials Basis.  Consultant must 

submit an itemized invoice for services rendered for each Work Authorization.  The itemized 
invoice must include (i) fees and authorized reimbursable expenses for the month invoiced, (ii) 
the Contract Number of this Agreement, (iii) the Work Authorization number, (iv) the project 
name and number if applicable, (v) the date of services, (vi) a summary of the tasks performed 
with associated hours and billing rates and (vii) supporting timesheets.  Payment will be 
subject to verification by University’s Representative.  Overtime premiums will not be allowed 
for exempt service professionals.  Authorized overtime will be compensated at straight-time 
rates unless specifically provided otherwise in the Rate Schedule. 
 

b. Invoicing for Services Performed for an Established Lump-Sum Fee.  Consultant will invoice 
University for authorized services performed for an established Lump-Sum Fee.  A lump-sum 
invoice may be submitted upon completion of the authorized work. If monthly billings are 
requested, Consultant shall submit a proposed monthly billing schedule for University’s 
approval.  Proposed monthly billings must relate to the percentage of work performed each 
month in proportion to the total Work Authorization amount.  Payments will not be made that 
exceed the value of work performed during the billing period.  Each invoice must include (1) 
the fee for the month invoiced, (ii) the Contract Number of this Agreement, (iii) the Work 
Authorization number, (iv) the project name and number if applicable, (v) the dates of services 



 

Project Name: _ 
Project Number: # 

Contract Number: # 
  

 

 
UC Revision April 4, 2016                                                                               Professional Services Agreement  
UCR Revision 2015-09-30 PSA-6 

or a copy of the approved billing schedule, and (vi) a summary of the tasks performed.  The 
amount invoiced will be subject to verification by University’s Authorized Representative.  All 
overtime premiums, reimbursable expenses except as mutually agreed per IV.C.4., and project 
related overhead or administrative expenses are Consultant’s responsibility and are considered 
included in the lump-sum fee.   
  

c.  Invoices shall be sent to the following address: 
 

UCR Planning, Design & Construction 
1223 University Avenue, Suite 240 
Riverside, CA 92507 
 
  or 
 

 pdcinvoice@ucr.edu  
 

4. When provided in a written Work Authorization as mutually agreed between Consultant and 
University, reimbursable expenses will be paid in addition to the fees for Services under this 
Agreement; otherwise, Consultant is responsible for all other operating expenses, overhead and 
administrative costs that are considered included in the rates in the Consultant’s Rate Schedule 
contained in the Exhibits.  Reimbursable expenses are actual expenditures made by the Consultant 
and the Consultant's employees and subconsultants in accordance with the “Reimbursement 
Schedule” contained in the Exhibits.  All expenses must be itemized, justified, and supported with 
receipts to University’s reasonable satisfaction.  All expenses must fall within the established 
applicable not-to-exceed Work Authorization amount. 

 
5. Payment Terms.  Properly submitted invoices will be paid on a net-30 day basis.  Invoices that do 

not conform to the requirements of this Agreement will be returned to Consultant for revision and/or 
supporting documents.  Properly revised invoices will be paid net-30 days. 

 
a. Payments will not be made for services performed in advance of the Work Authorization effective 

date unless such advanced services are specifically authorized in the applicable Work Authorization.  
For each Work Authorization, the maximum payment shall not exceed the established Work 
Authorization amount without University’s prior signed written approval. 

 
b.  If University fails to pay undisputed amounts within 45 days of invoice receipt, Consultant may submit 

a written payment demand.  If University fails to cure the requested payment demand within 7 
calendar days from receipt, Consultant may suspend work under this Agreement until such 
undisputed payments are made.  Any payment issues must be brought to the immediate attention 
of University’s Director of Contracts Administration for resolution. 

 
6. Consultant must complete and sign an IRS Form W-9, and send it to the above address for invoices. 
 

V. INDEMNIFICATION AND INSURANCE 
 
 A. INDEMNIFICATION 
 
      1. Consultant shall indemnify, defend, and hold harmless University and its Regents, officers, 

employees, agents, and representatives (collectively, “Indemnitee”), against all liability, demands, 
claims, costs, damages, injury including death, settlements, and expenses (including without 
limitation, interest and penalties) incurred by Indemnitee (“Losses”) arising out of the performance 
of services or Consultants other obligations under this Agreement, but only in proportion to and to 
the extent such Losses are caused by or result from (1) the negligent acts or omissions of 
Consultant, its officers, agents, employees, subcontractors, subconsultants, or any person or entity 

mailto:pdcinvoice@ucr.edu
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for whom Consultant is responsible (collectively, “Indemnitor”); (2) the breach by Indemnitor of any 
of the provisions of this Agreement; or (3) willful misconduct by Indemnitor. 

 
      2. The indemnification obligations under this Article V shall not be limited by any assertion or finding 

that (1) the person or entity indemnified is liable by reason of non-delegable duty, or (2) the Losses 
were caused in part by the negligence of, breach of contract by, or violation of law by Indemnitee.  
The obligation to defend shall arise regardless of any claim or assertion that Indemnitee caused or 
contributed to the Losses. Indemnitor’s reasonable defense costs (including attorney and expert 
fees) incurred in providing a defense for Indemnitees shall be reimbursed by University except to 
the extent such defense costs arise, under principles of comparative fault, from Indemnitor’s (a) 
negligent acts or omissions; (b) breach of any of the provisions of this Agreement; or (c) willful 
misconduct.  

 
     3. Consultant shall indemnify, defend, and save harmless Indemnitee from and against all loss, cost, 

expense, royalties, claims for damages or liability, in law or in equity, including, without limitation, 
attorney fees, court costs, and other litigation expenses that may at any time arise or be set up for 
any infringement (or alleged infringement) of any patent, copyright, trade secret, trade name, 
trademark or any other proprietary right of any person or entity in consequence of the use by 
Indemnitee of any documents (including any method, process, product, concept specified or 
depicted) supplied by Indemnitor in the performance of this Agreement. 

 
  4.        Nothing in this Agreement, including the provisions of this Article V, shall constitute a waiver or 

limitation of any rights which Indemnitee may have under applicable law, including without limitation, 
the right to implied indemnity. 

 
 
 B. INSURANCE 
 
   1. Insurance Requirements.  Consultant, at Consultant's sole cost and expense, shall insure its 

activities in connection with this Agreement, and shall obtain, keep in force, and maintain insurance 
as listed below.  The coverages required under paragraph V.B. shall not in any way limit the liability 
of the Consultant. 

 
   a. Commercial Form General Liability Insurance with coverage and minimum limits as follows: 
 

i. Each occurrence     $1,000,000 
ii.  Products Completed; Operations Aggregate $1,000,000 
iii. Personal and Advertising Injury   $1,000,000 
iv. General Aggregate    $2,000,000 

 
   b.  Business Automobile Liability Insurance for owned, scheduled, non-owned, and hired auto-

mobiles, with a combined single limit of no less than $1,000,000 per accident. 
 
   c.  Professional Liability Insurance, with minimum limits of $1,000,000 per claim and $2,000,000 

in the aggregate.   
 

d. If the above insurance (subparagraphs V.B.1.a – V.B.1.c) is written on a claims-made basis, 
it shall be maintained continuously for a period of no less than 3 years after the date of Final 
Completion of the services authorized pursuant to each Written Authorization executed.  The 
insurance shall have a retroactive date of placement prior to, or coinciding with, the date 
services are first provided that are governed by the terms of this Agreement and shall include, 
without limitation, coverage for professional services as called for in this Agreement.  
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Insurance required by subparagraphs V.B.1.a-V.B.1.c shall be (i) issued by companies that 
have a Best rating of A- or better, and a financial classification of VIII or better (or an equivalent 
rating by Standard & Poor or Moody’s) or (ii) guaranteed, under terms consented to by the 
University (such consent to not be unreasonably withheld), by companies with a Best rating 
of   A- or better, and a financial classification of VIII or better (or an equivalent rating by 
Standard & Poor or Moody’s). 

 
e. Workers' Compensation and Employer’s Liability Insurance as follows: 
 
 i.  Worker’s Compensation: as required by Federal and State of California law. 
 
 ii. Employer’s Liability:      Each Employee $1,000,000 
     Each Accident $1,000,000 
     Policy Limit $1,000,000 
 
 iii. Insurance required by this subparagraph V.B.1.e shall be issued by companies (i) that 

have a Best rating of B+ or better, and a financial classification of VIII or better (or an 
equivalent rating by Standard & Poor or Moody’s) or (ii) that are acceptable to the 
University. 

 
   f.  Consultant, upon the execution of this Agreement, shall furnish University with Certificate of 

Insurance evidencing compliance with this Article V., including the following requirements: 
 
    i. Consultant shall have the insurance company complete University's Certificate of 

Insurance on the form contained in the Exhibits.  If Consultant’s insurance company 
refuses to use the University's Certificate of Insurance form, it must provide a Certificate 
of Insurance (and endorsements, if needed) evidencing compliance with Paragraph V.B. 
and Special Provisions 1 through 3 on the Certificate of Insurance Exhibit.  It alone 
constitutes evidence of insurance. 

  
    ii. If insurance policies are canceled for non-payment, University reserves the right to 

maintain policies in effect by continuing to make the policy payments and assessing the 
cost of so maintaining the policies against Consultant. 

 
    iii. University, University’s officers, agents, employees, consultants, University's 

Representative, and University's Representative's consultants,  regardless of whether or 
not  identified in the Contract Documents or to Consultant in writing, will be included as 
additional insureds on Consultant’s general liability policy for and relating to the Work to 
be performed by Consultant and Subcontractors.   Consultant’s general liability 
insurance policy shall name University as an additional insured pursuant to additional 
insured endorsement  CG2010 (11/85) or a combination of both CG 2010 (10/01 or  
07/04) and CG 2037 (10/01 or 07/04). The General Liability coverage shall contain a 
Severability of Interest provision and shall be primary insurance as respects The Regents 
of the University of California, its officers, agents and employees.  Any insurance or self-
insurance maintained by The Regents of the University of California shall be excess of 
and non-contributory with this insurance. This requirement shall not apply to Worker’s 
Compensation and Employer’s Liability Insurance.  The Professional Liability insurance 
policy shall include Contractual Liability Coverage or endorsements to the insurance 
policies for Contractual Liability Coverage for liability that would exist in the absence of 
the contract. 
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iv. The General Liability and the Professional Liability insurance policies shall apply to the 
negligent acts, or omissions of Consultant, its officers, agents, employees, and for 
Consultant's legal responsibility for the negligent acts or omissions of its subconsultants 
and anyone directly or indirectly under the control, supervision, or employ of Consultant 
or Consultant's subconsultants. 

 
VI. STATUTORY AND OTHER REQUIREMENTS 
 
 A. NONDISCRIMINATION 
 
          1. In connection with the performance of the Consultant pursuant to this Agreement, the Consultant 

shall provide equal treatment to, and shall not willfully discriminate against or allow harassment of 
any employee or applicant for employment on the basis of: race; color; religion; sex; age; ancestry; 
national origin; sexual orientation; physical or mental disability; veteran's status; medical condition 
(as defined in Section 12926 of the State of California Government Code and including cancer-
related medical conditions and or genetic characteristics); genetic information (as defined in the 
Genetic Information Nondiscrimination Act of 2008 and including family medical history); marital 
status; gender identity, pregnancy, or citizenship (within the limits imposed by law or University's 
policy) or service in the uniformed services (as defined by the Uniformed Services Employment and 
Reemployment Rights Act of 1994).  Contractor will also take affirmative action to ensure that any 
such employee or applicant for employment is not discriminated against on any of the bases 
identified above.  Such equal treatment shall apply, but  not be limited to the following: employment; 
upgrade; demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship.  The 
Consultant also agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this nondiscrimination clause.  The Consultant 
will, in all solicitations or advertisements for employees placed by or on behalf of the Consultant, 
state that qualified applicants will receive consideration for employment without regard to: race; 
color; religion; sex; age; ancestry; national origin; sexual orientation; physical or mental disability; 
veteran's status; medical condition (as defined in Section 12926 of the State of California 
Government Code and including cancer-related medical conditions and or genetic characteristics); 
genetic information (as defined in the Genetic Information Nondiscrimination Act of 2008 and 
including family medical history); marital status; gender identity, pregnancy, or citizenship (within the 
limits imposed by law or University's policy) or service in the uniformed services (as defined by the 
Uniformed Services Employment and Reemployment Rights Act of 1994).  For purposes of this 
provision:  (1) "Pregnancy" includes pregnancy, childbirth, and medical conditions related to 
pregnancy and childbirth; and (2) "Service in the uniformed services" includes membership, 
application for membership, performance of service, application for service, or obligation for service 
in the uniformed services. 

 
 B. PREVAILING WAGE RATES 
 
  1.   For purposes of this Article, the term subcontractor or subconsultant shall not include suppliers, 

manufacturers, or distributors. 
 

 2. Consultant shall comply and shall ensure that all Subcontractors comply with prevailing wage law 
pursuant to the State of California Labor Code, including but not limited to Sections 1770, 1771, 
1771.1, 1772, 1773, 1773.1, 1774,  1775, 1776, 1777.5, and 1777.6 of the State of California Labor 
Code. Compliance with these sections is required by this Contract. The Work under this Contract 
is subject to compliance monitoring and enforcement by the State of California Department of 
Industrial Relations.References to Covered Services hereinafter shall mean services performed 
pursuant to this Agreement that are covered by the aforementioned provisions as implemented by 
the State of California Department of Industrial Relations. 
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  3. The State of California Department of Industrial Relations has ascertained the general prevailing per 

diem wage rates in the locality, if any, listed in the written authorization for the performance of 
construction, alteration, demolition or repair work as defined in Section 1720 of the State of California 
Labor Code for each craft, classification, or type of worker required to perform the Covered Services 
hereunder.  A schedule of the general prevailing per diem wage rates will be on file at University's 
principal facility office and will be made available to any interested party upon request.  By this 
reference, such schedule is made part of this Agreement.  Consultant shall pay not less than the 
prevailing wage rates, as specified in the schedule and any amendments thereto, to all workers 
employed by Consultant in the execution of the Covered Services hereunder.  Consultant shall cause 
all subcontracts or subconsultant agreements to include the provision that all subcontractors or 
subconsultants shall pay not less than the prevailing wage rates to all workers employed by such 
subcontractor or subconsultants in the execution of the Covered Services hereunder.  Consultant 
shall forfeit to University, as a penalty, not more than $200 for each calendar day, or portion thereof, 
for each worker that is paid less than the prevailing wage rates as determined by the Director of 
Industrial Relations for the work or craft in which the worker is employed for any portion of the Covered 
Services hereunder performed by Consultant or any subcontractor or subconsultant.  The amount of 
this penalty shall be determined by the Labor Commissioner pursuant to applicable law.  Such 
forfeiture amounts may be deducted from the Consultant fee. Consultant shall also pay to any worker 
who was paid less than the prevailing wage rate for the work or craft for which the worker was 
employed for any portion of the Covered Services hereunder, for each day, or portion thereof, for 
which the worker was paid less than the specified prevailing per diem wage rate, an amount equal to 
the difference between the specified prevailing per diem wage rate and the amount which was paid 
to the worker. 

 
 
 C. PAYROLL RECORDS 
  
  1.    Consultant and all subcontractors or subconsultants shall keep an accurate payroll record, showing 

the name, address, social security number, job classification, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyperson, apprentice, or other 
employee employed in connection with the Covered Services hereunder.  All payroll records shall be 
certified as being true and correct by Consultant or subcontractors or subconsultants keeping such 
records; and the payroll records shall be available for inspection at all reasonable hours at the 
principal office of Consultant on the following basis: 

 
      a. A certified copy of an employee's payroll record shall be made available for inspection or 

furnished to such employee or the employee's authorized representative on request. 
 

    b. A certified copy of all payroll records shall be made available for inspection upon request to 
University, the State of California Division of Labor Standards Enforcement, and the Division 
of Apprenticeship Standards of the State of California Division of Industrial Relations. 
 

      c.     A certified copy of all payroll records shall be made available upon request by the public for 
inspection or copies thereof made; provided, however, that the request by the public shall be 
made to either University, the Division of Apprenticeship Standards, or the Division of Labor 
Standards Enforcement.  The public shall not be given access to such records at the principal 
offices of Consultant or subcontractors or subconsultants.  Any copy of the records made 
available for inspection as copies and furnished upon request to the public or any public agency 
by University shall be marked or obliterated in such a manner as to prevent disclosure of an 
individual's name, address, and social security number.  The name and address of Consultant 
awarded the Agreement or performing the Agreement shall not be marked or obliterated. 
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  2. Consultant shall file a certified copy of the payroll records with the entity that requested the records 
within 10 days after receipt of a written request.  Consultant shall inform University of the location of 
such payroll records for the written authorization, including the street address, city, and county; and 
Consultant shall, within 5 working days, provide notice of change of location of such records.  In the 
event of noncompliance with the requirements of this Paragraph or with the State of California Labor 
Code Section 1776, Consultant shall have 10 days in which to comply following receipt of notice 
specifying in what respects Consultant must comply.  Should noncompliance still be evident after the 
10-day period, Consultant shall forfeit to University, as a penalty, $100 for each day, or portion thereof, 
for each worker, until strict compliance is accomplished.  Such forfeiture amounts may be deducted 
from the Consultant fee. 

    
 
          D. APPRENTICES 
 

1.  Only apprentices, as defined in the State of California Labor Code Section 3077, who are in training 
under apprenticeship standards and written apprentice agreements under Chapter 4, Division 3, of 
the State of California Labor Code, are eligible to be employed by Consultant and subcontractors or 
subconsultants as apprentices for the Covered Services hereunder.  The employment and training of 
each apprentice shall be in accordance with the provisions of the apprenticeship standards and 
written apprentice agreements under which the apprentice is training and in accordance with 
prevailing wage law pursuant to the Labor Code, including but not limited to Section 1777.5.  The 
Consultant bears responsibility for compliance with this section for all apprenticeable occupations. 

 
  2.  Every apprentice shall be paid the standard wage to apprentices, under the regulations of the craft or 

trade at which the apprentice is employed, and shall be employed only for the Covered Services 
hereunder in the craft or trade to which the apprentice is indentured. 

 
  3. When Consultant or subcontractors or subconsultants employ workers in any apprenticeship craft or 

trade for the Covered Services hereunder, Consultant or subcontractors or subconsultants shall apply 
to the joint apprenticeship committee, which administers the apprenticeship standards of the craft or 
trade in the locality, if any, listed in the written authorization for the performance of construction, 
alteration, demolition or repair work as defined in Section 1720 of the State of California Labor Code, 
for a certificate approving Consultant or subcontractors or subconsultants under the apprenticeship 
standards for the employment and training of apprentices in the locality so identified.  The committee 
will issue a certificate fixing the number of apprentices or the ratio of apprentices to journeypersons 
who shall be employed in the craft or trade on the Covered Services hereunder.  The ratio will not 
exceed that stipulated in the apprenticeship standards under which the joint apprenticeship 
committee operates; but in no case shall the ratio be less than 1 hour of apprentice work for every 5 
hours of journeyperson work, except as permitted by law.  Consultant or subcontractors or 
subconsultants shall, upon the issuance of the approval certificate in each such craft or trade, employ 
the number of apprentices or the ratio of apprentices to journeypersons fixed in the certificate issued 
by the joint apprenticeship committee or present an exemption certificate issued by the Division of 
Apprenticeship Standards. 

 
  4. “Apprenticeship craft or trade,” as used in this Paragraph, shall mean a craft or trade determined as 

an apprenticeship occupation in accordance with rules and regulations prescribed by the 
Apprenticeship Council. 

 
  5.    If Consultant or subcontractors or subconsultants employ journeypersons or apprentices in any 

apprenticeship craft or trade in the locality, if any, listed in the written authorization for the performance 
of construction, alteration, demolition or repair work as defined in Section 1720 of the State of 
California Labor Code, and there exists a fund for assisting to allay the cost of the apprenticeship 
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program in the trade or craft, to which fund or funds other contractors in the locality so identified are 
contributing, Consultant and subcontractors or subconsultants shall contribute to the fund or funds in 
each craft or trade in which they employ journeypersons or apprentices on the Covered Services 
hereunder in the same amount or upon the same basis and in the same manner done by the other 
contractors.  Consultant may include the amount of such contributions in computing its compensation 
under the Agreement; but if Consultant fails to do so, it shall not be entitled to any additional 
compensation therefore from University. 

 
  6. In the event Consultant willfully fails to comply with this Paragraph VI.D, it will be considered in 

violation of the requirements of the Agreement. 
 
  7. Nothing contained herein shall be considered or interpreted as prohibiting or preventing the hiring by 

Consultant or subcontractors or subconsultants of journeyperson trainees who may receive on-the-
job training to enable them to achieve journeyperson status in any craft or trade under standards 
other than those set forth for apprentices. 

 
 E. WORK DAY 
  

1. Consultant shall not permit any worker providing Covered Services to labor more than 8 hours during 
any 1 day or more than 40 hours during any 1 calendar week, except as permitted by law and in such 
cases only upon such conditions as are provided by law.  Consultant shall forfeit to University, as a 
penalty, $25 for each worker employed in the execution of this Agreement by Consultant, or any 
subcontractors or subconsultant, for each day during which such worker is required or permitted to 
work providing Covered Services more than 8 hours in any 1 day and 40 hours in any 1 calendar week 
in violation of the terms of this Paragraph or in violation of the provisions of any law of the State of 
California.  Such forfeiture amounts may be deducted from the compensation otherwise due under 
this Agreement.  Consultant and each subcontractor or subconsultant shall keep, or cause to be kept, 
an accurate record showing the actual hours worked each day and each calendar week by each 
worker employed under this Agreement, which record shall be kept open at all reasonable hours to 
the inspection of University, its officers and agents, and to the inspection of the appropriate 
enforcement agency of the State of California. 

 
 F.  PATIENT HEALTH INFORMATION 
   

1. Consultant acknowledges that its employees, agents, subcontractors, consultants and others acting 
on its behalf may come into contact with Patient Health Information ("PHI") while performing work 
at the Project Site. This contact is most likely rare and brief (e.g. walking through a clinic where 
patient files may be visible, overhearing conversations between physicians while working or touring 
a hospital, noticing a relative or acquaintance receiving treatment in a University facility, etc.). 
Consultant shall immediately notify University Representative of any such contact. Any and all forms 
of PHI should not be examined closer, copied, photographed, recorded in any manner, distributed 
or shared. Consultant will adopt procedures to ensure that its employees, agents and 
subcontractors refrain from such activity.  If Consultant, its employees, agents or subcontractors do 
further examine, copy, photograph, record in any manner, distribute or share this information, 
Consultant will report such actions immediately to the University Representative. Consultant will 
immediately take all steps necessary to stop any such actions and will ensure that no further 
violations of this contractual responsibility will occur. Consultant will report to University 
Representative within five (5) days after Consultant gives University Representative notice of the 
event/action of the steps taken to prevent future occurrences. 

 
VII. NOTICES 
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 A. University.  Any notice may be served upon the University by delivering it, in writing, to the University at 

the address set forth on the last page of this Agreement, by depositing it in a United States Postal Service 
deposit box with the postage fully prepaid and with the notice addressed to the University at the 
aforementioned address, or by sending a facsimile of it to the University facsimile number set forth on the 
last page of this Agreement. 

 
 B.    Consultant.  Any notice may be served upon the Consultant by delivering it, in writing, to the Consultant at 

the address set forth on the last page of this Agreement, by depositing it in a United States Postal Service 
deposit box with the postage fully prepaid and with the notice addressed to the Consultant at this address, 
or by sending a facsimile of it to the Consultant facsimile number set forth on the last page of this 
Agreement. 

 
 
VIII. AUTHORITY OF AGREEMENT 

 

A. This Agreement represents the entire and integrated agreement between the University and the 
Consultant and supersedes all prior negotiations, representations, or agreements, either written or oral.  
This Agreement may be modified only by a written instrument signed by both the University and the 
Consultant and the written instrument shall be an Amendment on the form contained in the Exhibits. 

 
B. This Agreement includes the following Exhibits attached herewith: 

 
Amendment 
Certificate of Insurance 
Final Distribution of Contract Dollars 
Rate Schedule 
Reimbursement Schedule 
Self-Certification 
Work Authorization 
Reference RFQ/RFP Documents 
Executive Design Professional Agreement  
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Account No.: Activity Code:
             Fund: Function:
 Cost Center: Project Code: 

IN WITNESS WHEREOF, the UNIVERSITY and the CONSULTANT have executed this Agreement on the {DAY}  day of 
{MONTH} , {YEAR}  

 
CONSULTANT:   

      

 

 
(Name of Company)    

By:  

 

  
 (Signature & Date)  

 
(License Number, if applicable) 

  

 

  
 (Print Name & Title)   (Employer ID Number) 

Address:   Telephone Number(s):  
     
   Facsimile Number:  
   
Recommended:  Funds Sufficient: 
By: University’s Representative  By: Financial Administrative Officer 

  

 

  
 (Signature & Date)   (Signature & Date) 

 

Name 
Title 

Planning, Design & Construction 

 

 

Susan McFadden 
Senior Financial Analyst 

Planning, Design & Construction 

 
(Print Name & Title)  

 
(Print Name & Title) 

   
UNIVERSITY:   
By: The Regents of the University of California 
University of California, Riverside   

  

 

 

 

 (Signature & Date)    

 

Drew Hecht, Architect 
Director of Project Management 
Planning, Design & Construction 

 

  
 (Print Name & Title)    

     
Address: University of California, Riverside  Telephone Number: 951.827.4724 

 
Planning, Design & Construction 
 Attn:  Contracts  Facsimile Number: 951.827.4556 

 1223 University Avenue, Suite 240    
 Riverside, CA 92521    
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EXECUTIVE DESIGN PROFESSIONAL AGREEMENT FOR CM AT-RISK DELIVERY  
 

between 
 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
 

and 
 

THE DESIGN PROFESSIONAL 
 
 

This AGREEMENT is made on the {          } day of {          } in  the year  {          } between The  Regents of the University of California, a 
California Corporation, hereinafter called “University” and {INSERT THE NAME OF THE EXECUTIVE ARCHITECT OR ENGINEER}  
hereinafter called “Design Professional”. 
 
 
 
The above named individual or firm shall be the Executive {Architect OR Engineer} and shall comply with the licensing laws of the State 
of California regarding the practice of {Architect OR Engineer} in performing the services set forth in this Agreement for the following 
project: 
 
 
  

UNIVERSITY OF CALIFORNIA, RIVERSIDE  
 
 {PROJECT NUMBER} 
 
 {PROJECT NAME} 
 
 
PROJECT DESCRIPTION (include approximate square footage): {          }  
 
 
CONSTRUCTION BUDGET: {DOLLAR AMOUNT}     
 
ENR: {ENTER THE APPROPRIATE ENGINEERING NEWS RECORD CONSTRUCTION COST INDEX.}  
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ARTICLE 1 - GENERAL PROVISIONS 
 
1.1 GENERAL REQUIREMENTS 
 
1.1.1 This Agreement shall be governed by the laws of the 
State of California. 
 
1.1.2 In the event of a conflict between the provisions of any 
exhibit to this Agreement and the Agreement, the provisions of 
this Agreement shall govern. 
 
1.1.3 University's exercise of any of its rights or remedies 
prescribed in this Agreement shall not relieve Design 
Professional from responsibility for damages or other losses 
incurred or to be incurred by University as a result of Design 
Professional's breach of its obligation under this Agreement. 
 
1.1.4 Each design phase (Schematic, Design Development, 
Bidding Documents and Construction Documents), portions of 
which design phases are anticipated to occur concurrently, shall 
be subject to a separate written authorization to proceed to be 
issued by University.  Work on a design phase shall not 
commence until issuance of the appropriate written 
authorization to proceed.  Work on a design phase shall be 
based on documents, if any, from the prior design phase 
approved by University in writing (to the extent that such work is 
complete), any written directives by University with respect 
thereto, and any adjustments authorized by University in the 
Project Program or Construction Budget. 
 
1.1.5 Time is of the essence for this Agreement. 
 
1.1.6 Design Professional shall cooperate with University, its 
designees, and CM/Contractor in furthering the interests of 
University. 
 
1.1.7 This Agreement may be executed in two or more 
counterparts, each of which shall be deemed an original but all 
of which together shall constitute one and the same 
Agreement. The counterparts of this Agreement may be 
executed via a University approved digital signature process 
and shall have the same force and effect as the use of a 
manual signature.  The University reserves the right to reject 
any digital signature that cannot be positively verified by the 
University system as an authentic digital signature. 
 
1.2 DESIGN PROFESSIONAL STANDARD OF CARE; 
CONSTRUCTION MANAGER AT-RISK MODE OF 
CONTRACTING  
 
1.2.1 Design Professional, its officers, agents, employees, 
subcontractors, consultants and any persons or entities for 
whom Design Professional is responsible, shall provide all 
services pursuant to this Agreement in a manner consistent with 
the standard of care under California law applicable to those 
who specialize in providing such services for projects of the type, 
scope, and complexity of the Project; such services shall be 
provided in a manner consistent with the Construction Manager 
At-Risk Mode of Contracting as defined herein, which will require 
Design Professional, at no additional cost to University,  to 
prepare plans and specifications for discrete portions of the 
Work that can be incorporated into separate Bid Packages for 

the various Subcontractors who will construct the Project.  Such 
Subcontracts may be awarded concurrently with other 
subcontracts or individually, at different points in time, which 
may result in Design Professional completing portions of the 
design after commencement of construction of the Project 
and/or providing Construction Phase services before completion 
of all design phase services.  The design work for each separate 
Bid Package shall separately be subject to all requirements 
applicable to the various phases set forth in this agreement 
(including the phases set forth in Article 3) and shall be 
performed in a manner consistent with the construction budget 
and Project Schedule. 
 
1.3 DEFINITIONS 
 
Unless defined differently herein, terms used in this Agreement 
shall have the same meaning as those used in University's 
Bidding Documents General Conditions (Exhibit A). 
 
 
1.3.1 As-builts (As-built Drawings and Specifications).  The term 
“As-builts” shall mean the record copy of the Contract 
Documents prepared by the CM/Contractor to record as-built 
conditions, current changes, and selections made during 
construction. 
 
1.3.2 Construction Budget.  The term “Construction Budget” 
shall mean University's written statement of funds available to 
pay for the cost of construction.  
 
1.3.3 Construction Cost Index. (ENR)  The term “Construction 
Cost Index” shall mean the Engineering News Record's 
Construction Cost Index for the time period designated by 
University.  The 20 cities average is used as a benchmark. 
 
1.3.4 Construction Documents.  The term "Construction 
Documents" shall mean the documents described in 
subparagraph 2.4.1 of this Agreement. 
 
1.3.4A Construction Manager At-Risk Mode of Contracting.  The 
term “Construction Manager At-Risk Mode of Contracting” shall 
mean the contracting mode used by the University to construct 
the Project.  Under the Construction Manager At-Risk Mode of 
Contracting, the University will select a CM/Contractor through 
competitive bidding.  The CM/Contractor will be responsible, 
within the limits prescribed in its contract, to provide both pre-
construction and construction services (these services may 
overlap when portions of the design are being developed 
concurrently with ongoing construction).  Pre-construction 
services will include using the Construction Documents 
prepared by Design Professional to solicit bids from 
Subcontractors; entering into Subcontracts with such 
Subcontractors consistent with competitive bidding laws 
applicable to the University; and utilizing the Subcontractors to 
whom such Subcontracts have been awarded to complete the 
Project within the Contract Time. 
 
1.3.5 Contract Documents.  The term "Contract Documents" 
shall mean the Advertisement for Bids, Instruction to Bidders, 
Supplementary Instructions to Bidders, Bid Form, Agreement, 
General Conditions, Supplementary Conditions, Exhibits to the 
Construction Documents, Specifications, List of Drawings, 
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Drawings, Addenda, Notice to Proceed, Change Orders, Notice 
of Completion and all other items identified as contract 
documents in the Construction Contract Agreement between the 
University and the CM/Contractor. 
 
1.3.6 Coordination.  The term "Coordination" shall mean that 
the documents shall be consistent and in conformance each part 
with all other parts. 
 
1.3.7 Estimated Project Construction Cost.  The term 
“Estimated Project Construction Cost” shall mean Design 
Professional's written estimate in the form specified by 
University (Exhibit C), of the total Construction Cost of the 
Project at the various stages of the design process. 
 
1.3.8 Project.  The term “Project” means the project described 
on page 1 of this Agreement.  
1.3.9  Project Architect (or Engineer).  The term “Project 
Architect” or “Project Engineer” shall mean the specific 
University-approved Design Professional named in this 
Agreement who is the Design Professional's designated 
principal or staff member in charge of providing all services 
required by this Agreement.   
 
1.3.10   Project Program.  The term "Project Program" (Exhibit 
H) is a written statement of University's design objectives, 
constraints, and criteria, including space requirements and 
relationships, flexibility and expendability, special equipment 
and systems, and Project site requirements. 
 
1.3.11 Project Schedule.  The term “Project Schedule” shall 
mean the schedule prepared by University showing project 
milestones, funding, design, design review, construction, and 
other deadlines applicable to the Project.  The University may 
make reasonable changes to the Project Schedule, consistent 
with the Construction Manager At-Risk Mode of Contracting, 
which may include adding or adjusting timelines for preparing 
plans and specifications for discrete portions of the Work to be 
incorporated into separate Bid Packages that may be awarded 
concurrently with other subcontracts or individually, at different 
points in time, and which may result in Design Professional 
completing portions of the design after commencement of 
construction of the Project and/or providing Construction Phase 
services before completion of all design phase services.  
   
1.3.12 Record Documents.  The term "Record Documents" shall 
mean those documents as described in subparagraph 2.10.1. 
 
1.3.13 Bidding Documents.  The term "Bidding Documents" 
shall mean those documents prepared and furnished by 
University for the purpose of obtaining bids from contractors to 
construct the Project, including without limitation, the General 
Conditions and General Requirements attached as Exhibit A. 
 
1.3.14 University.  The term "University" shall mean the Regents 
of the University of California. 
 
1.3.15 University Representative.  The term "University 
Representative" shall mean the person or entity providing 
University Representative services as indicated in the contract 
documents including, but not limited to, issuance of written 
communications with the CM/Contractor. 

 
1.3.16   University's Designated Administrator.  The term 
"University's Designated Administrator” shall mean the 
individual acting as University’s Designated Administrator 
pursuant to paragraph 4.1.1. 
 
ARTICLE 2 - DESIGN PROFESSIONAL'S SERVICES AND 
RESPONSIBILITIES - BASIC SERVICES 
 
Basic Services to be provided by Design Professional consist of 
the services described in this Article 2. 
 
2.1 GENERAL 
 
2.1.1 Design Professional shall be responsible for Construction 
Phase services only as described hereafter.  
 
2.1.2 To the extent deemed necessary by Design Professional 
to perform its services in accord with the Project Schedule (and 
all revisions and updates thereto), and as may be applicable at 
each particular stage of the progress of the Project, Design 
Professional shall employ architects, mechanical, electrical, 
structural, and civil engineers licensed as such by the State of 
California, and such other consultants necessary for the 
provision of services under this Agreement. All consultants 
provided under basic services shall be paid by Design 
Professional. Design Professional shall submit, for approval by 
University, names of consultants for each professional element 
of service of the Project.  University-approved consultants 
provided under basic service shall be as named below. 
 
Consultant Name   Discipline 
 
{LIST THE NAMES OF  {LIST DISCIPLINE  
UNIVERSITY-APPROVED FOR EACH 
CONSULTANTS}   CONSULTANT} 
 
Nothing in the foregoing shall create any contractual relationship 
between University and any consultants employed by Design 
Professional under the terms of this Agreement.  Design 
Professional is as responsible for the performance of its 
consultants as it would be if it had rendered these services itself.  
 
2.1.3  Design Professional shall designate a principal or a staff 
member as the Project {Architect OR Engineer}. So long as the 
Project {Architect OR Engineer} performs in a manner 
acceptable to University, and remains in Design Professional's 
employ, the Project {Architect OR Engineer} shall remain in 
charge of all design and other services required under this 
Agreement, including attending design-related meetings for the 
Project, unless a substitution mutually acceptable to Design 
Professional and University is made.  University-approved 
Project {Architect OR Engineer} shall be the person named 
below: 
    
{LIST NAME OF UNIVERSITY-APPOINTED PROJECT 
ARCHITECT OR ENGINEER} 
2.1.  
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2.1.5 Design Professional shall assist University in fulfilling the 
requirements of the authorities and funding agencies whose 
interests bear on the design, cost, and construction of the 
Project.  
 
 
{LIST}  
 
2.1.6 Design Professional shall abide by all regulations 
imposed by authorities having jurisdiction over the Project. 
 
2.1.7 Design Professional shall cooperate with other 
professionals University may employ for related work. 
 
2.1.8 To the extent required by University, Design Professional 
shall consult with authorized employees, agents, and 
representatives of University relative to the design and 
construction of the Project. 
 
2.1.9 Design Professional shall review: site surveys; existing 
record documents; seismic data; mechanical, geotechnical, and 
other test reports; environmental documents; and any other 
documentation furnished by University.  From an examination of 
the site and a review of available information, Design 
Professional shall determine whether such data are sufficient for 
purposes of design or whether additional data are needed and, 
if so, recommend the manner in which it be provided and needed 
services obtained.  Design Professional may rely on the 
information provided by University but only to the extent such 
reliance is consistent with Design Professional’s obligations 
under this Agreement. 
 
2.1.10   Review, approval or acceptance of Design 
Professional's work whether by University or others and whether 
during Schematic Design Phase, Design Development Phase, 
Construction Documents Phase, Bidding Phase, Construction 
Phase, Guarantee to Repair Period, or otherwise, shall not 
relieve Design Professional from responsibility for errors and 
omissions in Design Professional's work. 
 
2.1.11 Design Professional shall prepare Construction 
Documents in compliance with applicable laws, codes, rules, 
regulations, ordinances, and standards including, without 
limitation, those listed in Exhibit C. 
 
2.1.12   As a result of the use of the form of contracting 
applicable to the Project, it is anticipated that Design 
Professional will concurrently perform certain of its obligations 
as set forth in this Agreement with regard to Schematic Design, 
Design Development, preparation of Construction Documents, 
preparation of Bidding Documents and services to be performed 
during Construction, as determined by the University.  The 
services of Design Professional shall be performed in 
accordance with the Supplemental Requirements (Exhibit C).  
The Design Professional must provide for resources sufficient to 
permit the Design Professional to render all services pursuant 
to this Agreement in strict accord with the requirements of the 
Project Schedule (and all revisions and updates thereto).  The 
Design Professional shall have the obligation and opportunity to 
contribute to the development of the Project Schedule (and 
revisions and updates thereto) as provided in this Agreement.  

The Design Professional shall strictly comply with the Project 
Schedule. 
 
2.2 SCHEMATIC DESIGN PHASE 
 
2.2.1 Upon written authorization to proceed, Design 
Professional shall evaluate the Project Program (Exhibit H) to 
ascertain the requirements of the Project and shall review and 
clarify Design Professional’s understanding of these 
requirements with University and its CM/Contractor, if any. 
 
2.2.2 Design Professional shall provide a written preliminary 
evaluation of the Project program and the Construction Budget 
requirements each in terms of the other. 
 
2.2.3 Design Professional shall prepare and submit to 
University an outline of applicable provisions of building codes 
which apply to this Project. The outline shall include a written 
report and diagrammatic drawings which delineate the design 
criteria (e.g., exit paths, travel distances, required exits, rated 
walls, rated corridors, building occupancy, construction type, 
and fire zones). This graphic documentation of the design 
criteria shall be updated with each subsequent submittal. 
 
2.2.4  
 
2.2.5 Design Professional shall prepare Schematic Design 
studies consistent with and incorporating the Project Program 
requirements, including site plans, floor plans, elevations, 
sections, and other drawings, sketches, or graphic materials 
needed to describe the Project (and Design Packages, if 
required by University) in three dimensions.  Design 
Professional shall also prepare descriptive outline specifications 
indicating proposed architectural, structural, mechanical, and 
electrical systems and materials and other systems as 
described in Supplemental Requirements (Exhibit C).  
Schematic studies shall be consistent with the construction 
budget, Project Schedule and Design Packages, if required by 
University and shall be revised until approved by University as 
acceptable.  Schematic Design studies shall be required for 
separate portions of the Project (and Design Packages, if 
required by University) in advance of completion of Schematic 
Design studies for the Project as whole. 
 
2.2.6 Design Professional shall submit a tabulation comparing 
both gross and assignable floor areas to the initial Project 
Program area requirements, as required by Exhibit C. 
 
2.2.7 Design Professional shall submit a written Estimated 
Project Construction Cost based on the documents submitted in 
this phase.  The estimate shall be in the form included in Exhibit 
C.  Design Professional shall submit a written Estimated Phase 
Construction Cost for each separate portion of the Project for 
which Design Professional submits a Schematic Design Study. 
 
2.2.8  
2.2.9  
 
2.2.10  
 
2.3 DESIGN DEVELOPMENT PHASE 
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2.3.1 Upon University's written authorization to proceed and 
based on Schematic Design documents approved in writing by 
University and any written adjustments in the scope or quality of 
the Project or in the Construction Budget, Design Professional 
shall prepare for approval by University Design Development 
documents.  These documents shall consist of such drawings, 
outline specifications, and narratives as are needed to establish 
and describe the size and character of the entire Project or 
Design Package(s). Design Professional shall incorporate into 
the Design Development documents architectural, structural, 
mechanical, and electrical systems, materials, and such other 
elements and other systems as described in Supplemental 
Requirements (Exhibit C).  The Design Development documents 
shall be consistent with the Project Program (including the gross 
and assignable floor areas), the Construction Budget and the 
Project Schedule.  The University may direct the Design 
Professional to prepare Design Development documents for the 
Project as a whole or for separate portions of the Project.  If 
Design Development documents are prepared for separate 
portions of the Project, then Design Development documents 
may be prepared for later portions of the Project concurrent with 
the development of Construction Documents or Bidding 
Documents for earlier portion(s) of the Project, and/or 
concurrently with construction based upon those previously 
prepared documents. The Design Professional shall consult with 
the CM/Contractor and provide the CM/Contractor an 
opportunity to review and comment upon materials developed 
by the Design Professional during the Design Development 
Phase.  All obligations of the Design Professional set forth in 
Article 2.3 shall be undertaken for the entire Project and for each 
and every separate portion of the Project. 
 
2.3.2  Design Professional shall furnish a tabulation comparing 
both gross and assignable floor areas to the Schematic Design 
Phase Project Program area requirements as required by 
Exhibit C. 
 
2.3.3 Design Professional shall furnish an update of the 
Schematic Design Phase building code analysis (or for 
applicable Design Packages) as required by Exhibit C that 
delineates the design criteria (e.g., exit paths, travel distances, 
required exits, rated walls, and rated corridors, building 
occupancy, construction type, and fire zones).  
 
2.3.4 Design Professional shall submit documentation 
supporting the design criteria for the structural (including 
structural loading), HVAC, plumbing, electrical, lighting and 
communication systems; and other specialized building 
systems. 
 
2.3.5  
 
2.3.6 Upon completion of Design Development for each portion 
of the Project, Design Professional shall submit an Estimated 
Project Construction Cost based on the documents submitted to 
University for each such portion.   At such time as Design 
Development is complete for all portions of the Project, Design 
Professional shall submit an Estimated Project Construction 
Cost based on the documents submitted to University for all 
portions of the project.  All estimates submitted pursuant to this 
Article 2.3.6 shall be in the form indicated in Exhibit C. 
 

2.4 CONSTRUCTION DOCUMENTS PHASE 
 
2.4.1  Upon University's written authorization to proceed and 
based on Design Development documents approved in writing 
by University (or applicable Design Package(s)) and any written 
adjustments in the scope or quality of the Project or in the 
Construction Budget, Design Professional shall prepare for 
approval by University, Construction Documents consisting of 
Drawings and Specifications setting forth in detail the 
requirements for the construction of the Project (or applicable 
Design Package(s)).  The Construction Documents shall 
describe the quality, configuration, size and relationships of all 
components to be incorporated into the Project.  The 
Construction Documents shall be consistent with the Project 
Program (including the gross and assignable floor areas), the 
Construction Budget and the Project Schedule (and all revisions 
and updates thereto). 
 
2.4.2 Design Professional shall submit a tabulation comparing 
both gross and assignable floor areas to the Design 
Development Phase area requirements. 
 
2.4.3 The Drawings and Specifications shall be consistent with 
the University's General Conditions (Exhibit A) and the Division 
1 tailored for the Project, as required by subparagraph 2.4.5. 
  
2.4.4 Design Professional shall submit construction documents 
for  the Design Packages to University for review and approval 
upon 50% completion, and upon Design Professional’s 
determination that the documents are 100% complete and 
coordinated.  Design Professional shall resubmit the documents 
for back check by University after corrections are made to the 
100% submittal. 
 
2.4.5 Prior to submission of the 50% completed Construction 
Documents for University review (or applicable Design 
Packages), Design Professional and Design Professional's 
consultants shall review University's Bidding Documents for 
requirements of the Project (or applicable Design Packages) 
and recommend any changes needed to make them applicable 
to the Project.  Design Professional shall submit, with the review 
set of the 50% completed Construction Documents (for the 
applicable Design Package(s)), a single marked-up set of 
University Facility's Specifications, Division 1, General 
Requirements, showing the recommended changes. 
 
2.4.6 Upon 50% and 100% completion of the Construction 
Documents for Design Package(s), Design Professional shall 
submit for University review and comment {          } copies each 
of the Construction Documents (for the applicable Design 
Package(s)), a summary of the calculations for the structural, 
HVAC electrical, plumbing, communications, (as applicable) and 
other specialized building system calculations. 
 
2.4.7 Upon 50%, 100% and final backcheck completion of the 
Construction Documents for the applicable Design Package(s), 
Design Professional shall prepare and submit for University 
approval {          } copies of Design Professional’s then current 
Estimated Project Construction Cost.  The estimate shall be 
submitted in the form as required in Exhibit C. 
 
2.4.8  
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2.4.9 The Construction Documents submittals shall either 
incorporate any changes or corrections required by University or 
review agencies as a result of their review of the 50% and 100% 
completed Construction Documents (for the applicable Design 
Package(s)), or be accompanied by a written statement as to 
why such changes were not incorporated.  University may reject 
Design Professional's explanation and require Design 
Professional to make the changes or corrections to the 
Construction Documents (for the applicable Design Package(s)) 
as previously requested by University.  
 
2.4.10   Unless directed otherwise in writing by University the 
Construction Document Phase shall not be considered 100% 
complete until all required agency and University approvals 
have been received by Design Professional.  Design 
Professional shall prepare and submit required agency 
applications as required by Exhibit D. 
 
2.4.11   Upon 100% completion of the Construction Documents, 
Design Professional shall provide a complete listing of all rooms 
and spaces, as required in Format for Listing Rooms and 
Spaces (Exhibit E). 
 
2.4.12   Final Construction Drawings and the Certification page 
of the specifications submitted to University for bidding purposes 
shall be signed and stamped by Design Professional or the 
appropriate Design Professional's consultant. 
 
2.4.13  Design Professional shall be responsible for the content 
of all Construction Documents.  All Construction Documents 
prepared or signed by Design Professional or Design 
Professional’s consultants shall be complete, coordinated 
(including without limitation coordinated with Construction 
Documents prepared for previous portions of the Project) and 
contain directions as will enable a competent contractor to carry 
them out. 
 
2.4.14   Design Professional shall submit for University review 
and comment {          } copies of the final (100%-completed) 
Construction Documents for all Design Package(s) 
 
2.4.15   When all University and review agency required 
changes or corrections have been incorporated by Design 
Professional, the 100%-completed Construction Documents for 
the applicable Design Package(s) will be deemed to be final and 
ready for bid.  Design Professional shall provide to University 
one (1) set of Mylar reproducible, {NUMBER}, {set OR sets} of 
prints, and the complete set of the Specifications, of the final 
(100% backchecked and corrected) set of Construction 
Documents for the applicable Design Package(s).The 
Specifications shall be submitted in both hard copy form and on 
computer disk. {FACILITY TO INSERT APPROPRIATE 
COMPUTER DISK FORMAT: i.e., computer disk format shall be 
WordPerfect 5.2.} 
 
 
2.4.16  
2.4.17 If the Estimated Project Construction Cost at the 
Construction Documents Phase for any Bid Package exceeds 
the Construction Budget for the Bid Package, University may, at 
its discretion, (1) give written approval of an increase in the 
Construction Budget, (2) authorize the solicitation of bids 

(reserving its rights under subparagraph 2.5.4), or (3) require 
Design Professional, at Design Professional's expense, to 
revise the design and corresponding Construction Documents 
for the Bid Package and/or the design and corresponding  
Construction Documents or Design Package(s) (if then existing) 
for other portions of the Project, in cooperation with University, 
so as to reduce the Estimated Project Construction Cost for the 
entire Project (including the Bid Package) to match the 
Construction Budget for the entire Project. 
 
2.5 BIDDING PHASES OF THE WORK 
 
2.5.1 If prequalification of CM/Contractors is required by 
University, Design Professional shall review and comment on 
the prequalification criteria prepared by the University. 
 
2.5.2 There will be multiple Bid Packages for the Project.  
Multiple Bid Packages may be assembled and bid concurrently 
as a portion of the Project.  Portions of the Project will be bid 
separately from other portions.  During bidding of each Bid 
Package, Design Professional shall assist University in 
document clarification and in the preparation of Addenda as 
required for issuance only by University in accordance with both 
the Instructions To Bidders and the Supplementary Instructions 
To Bidders of University's Bidding Documents.  Design 
Professional’s Project Architect or Engineer shall attend all 
scheduled pre-bid conferences and jobsite visits. 
 
2.5.3 Design Professional’s Project Architect or Engineer shall 
assist University in the review and evaluation of bids if requested 
by University. 
 
2.5.4  If the lowest responsive bid for a Bid Package exceeds 
the Construction Budget for the Bid Package by more than 10%, 
University may, at its discretion, (1) authorize rebidding of the 
Bid Package within a reasonable period of time; or (2) require 
Design Professional, at Design Professional's expense, to 
modify the design and the corresponding Construction 
Documents or Design Package(s) for Bid Package, in order to 
reduce the Estimated Project Construction Cost for the Bid 
Package to a level that falls within the Construction Budget for 
the Bid Package; or (3) award the Bid Package; reduce the 
Construction Budget for Bid Packages to be bid at a later time 
by an amount commensurate with the amount by which the 
lowest responsive bid exceeds the Construction Budget for the 
Work of the Bid Package; and require Design Professional, at 
Design Professional's expense, to modify the design and 
corresponding Construction Documents to be included in Bid 
Packages to be bid later in time so that the Estimated Project 
Construction Cost for such Bid Packages is consistent with the 
reduced Construction Budget.  Modifications proposed by 
Design Professional shall require University approval prior to 
incorporation into the revised documents. 
 
2.6 CONSTRUCTION PHASE 
 
2.6.1 The Construction Phase will commence on the date 
established by the Agreement between University and 
CM/Contractor, and will terminate one year after Notice of 
Completion or, in the absence of a Notice of Completion, one 
year after Final Completion, of the entire Work.  
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2.6.2 Design Professional shall attend and participate in all pre-
construction meetings called by the University’s Representative.  
Pre-construction meetings may be held prior to commencement 
of separate portions of the Project.  Attendees shall be Design 
Professional’s consultants, CM/Contractor and major 
subcontractors, University's Designated Administrator and 
others as deemed necessary by the University. 
 
2.6.3 The Design Professional’s responsibilities shall include, 
but not be limited to, interpretation of the Contract Documents; 
periodic site observations; review of submittals; review of the 
Project Schedule (and all proposed updates and revisions 
thereto); providing comments to the University’s Representative 
regarding Design Professional’s ability to undertake its 
responsibilities pursuant to this Agreement within the time 
provided in proposed revisions and updates to the Project 
Schedule; providing cost or schedule analysis for field or change 
orders; preparation of documents for proposed changes; review 
of and making recommendations regarding approval of 
CM/Contractor cost, schedule or application for payment data; 
and general consultation to the University on design matters.  All 
responsibilities of the Design Professional pursuant to this 
Agreement, including but not limited to services provided during 
the Construction Phase, shall be undertaken in conformance 
with the Project Schedule (and all revisions and updates 
thereto).  Design Professional shall employ and assign 
adequate professional staff and sub-consultants to ensure its 
ability to perform services in accordance with the Project 
Schedule (and all proposed revisions and updates thereto).  The 
Design Professional shall be fully responsible for all matters 
related to the Design Professional’s design and all of the Design 
Professional’s recommendations to the University which are 
carried out by the University without substantive change. The 
Design Professional’s duties shall not include administration of 
communications with CM/Contractor, chairing meetings with 
CM/Contractor; monitoring the compliance of other parties with 
the Project Schedule; negotiation of price changes; and 
coordination of closeout.  Design Professional shall cooperate 
with the University’s Representative in the University 
Representative’s provision of contract administration services 
as those services are described in the Contract Documents. 
 
Except as otherwise provided in the Contract Documents or as 
directed by University, all written communications with 
CM/Contractor shall be sent and received by University’s 
Representative.  The Design Professional shall advise and 
consult with University Representative and shall keep University 
Representative informed of the observed progress of the Work.  
The Design Professional shall render written or graphic 
interpretations and decisions that are consistent with the intent 
of, and reasonably inferable from, the Contract Documents; 
review and recommend any action to be taken regarding 
CM/Contractor's required submittals; and evaluate, with the 
University’s Representative, the equivalence of proposed 
substitutions for materials, products, or services specified by 
brand or trade names in the Contract Documents and 
recommend either approval or rejection of  substitutions as 
being equal in quality, utility, and appearance.  Such services 
shall be performed in accordance with the requirements of the 
Project Schedule (and all proposed revisions and updates 
thereto). 
 

The Design Professional shall perform all Construction Phase 
services in a timely manner, as required by the Project Schedule 
(and all revisions and updates thereto), this Agreement and the 
Contract Documents.  Design Professional shall employ and 
assign adequate professional staff and sub-consultants to 
ensure that its interpretations, decisions, reviews, or other 
functions pursuant to this Agreement do not cause or contribute 
to a disruption of construction or a delay in completion of the 
Project. 
 
2.6.4 Design Professional shall, at no cost to University, 
satisfactorily correct any and all errors, omissions, deficiencies, 
or conflicts in the Construction Documents prepared by Design 
Professional or Design Professional’s consultants promptly 
upon discovery or notice.  The obligations of Design 
Professional to correct defective or nonconforming Work shall 
not in any way limit any other obligations of Design Professional. 
 
2.7 CONTRACT DOCUMENTS COMPLIANCE 
 
2.7.1 Design Professional shall make (1) periodic on-site 
observations of construction as it progresses except for periods 
of construction downtime as approved by University in writing, 
and upon completion of construction and (2) off-site 
observations of fabricated materials and equipment when such 
off-site checks are specified in the Contract Documents.  
Observations shall be conducted deliberately and thoroughly. 
The frequency, duration, and extent of such observations shall 
be appropriate to and for:  the progress, character, and 
complexity of the Work; design issues or questions of concern 
to Design Professional, its consultants, University’s 
Representative or as noted in any inspection reports furnished 
to Design Professional; the observed quality of CM/Contractor's 
performance during previous visits; the review of construction of 
crucial components of the Work; and the observation of the 
performance of specified or University’s Representative’s 
directed tests significant to the acceptability of crucial 
components of the Work.  Such observations shall also be 
performed when reasonably requested by University. 
 
Observations shall be for the purpose of ascertaining: the 
progress of the Work; that the character, scope, quality and 
detail of construction (including workmanship and materials) 
comply with the design expressed in the Contract Documents, 
University’s Representative’s directives, approved product data 
and samples and clarification drawings.  Observations shall be 
separate from any inspections which may be provided by 
University.  University's provision of inspection services, if any, 
shall not relieve Design Professional of its responsibilities under 
this Agreement. 
 
2.7.2 Design Professional shall have the authority to 
recommend rejection of Work that does not conform to any of 
the following:  the Contract Documents; Design Professional’s 
directives; applicable code requirements; approved Shop 
Drawings, Product Data, and Samples; Clarification Drawings; 
or defective Work.  Such recommendation for rejection will be 
transmitted to the University’s Representative in writing for 
communication to CM/Contractor. 
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The Design Professional shall recommend special inspection or 
testing of the Work in accordance with the provisions of the 
Contract Documents if, in Design Professional’s reasonable 
opinion, such inspection or testing is necessary or advisable for 
the implementation of the Contract Documents, regardless of 
the state of completion of the Work subject to such inspection or 
testing. 
 
2.7.3 The Design Professional shall review inspection reports, 
laboratory reports, and test data to determine conformity of such 
data with the design requirements expressed, implied, or 
depicted in the Contract Documents; approved Shop Drawings, 
Product Data, and Samples; and Clarification Drawings. 
 
The Design Professional shall also recommend to the 
University’s Representative, in writing, actions that need to be 
taken by University’s Representative, as determined from 
Design Professional Project site visits, inspection reports, 
laboratory reports, and test data or from CM/Contractor 
proposals, or other relevant documents. 
 
2.7.4 Design Professional shall attend regular construction 
meetings   scheduled   to  occur 
{INSERT MEETING FREQUENCY}, plus special meetings as 
they are deemed necessary.   If, through no fault of Design 
Professional, the total number of regular construction meetings 
attended exceeds {          }  meetings, Design Professional shall 
be compensated for additional meetings in accordance with 
paragraph 5.2.  Construction meeting notes shall be prepared 
and distributed by University’s Representative. 
 
2.7.5 Design Professional shall accompany and assist 
University Representative and University with punch list 
inspections to determine Beneficial Occupancy, Substantial 
Completion, and Final Completion.  Design Professional shall 
advise on the issuance of the Certificate of Beneficial 
Occupancy and the Certificate of Substantial Completion in 
accordance with the Construction Contract Documents.  
 
2.8 INTERPRETATION OF THE CONTRACT  
 DOCUMENTS 
 
2.8.1 The Design Professional shall be, in the first instance, the 
interpreter of the design requirements of the Contract 
Documents and the judge of the performance thereunder. 
 
Design Professional shall render design interpretations of, and 
design decisions regarding, the Construction Contract 
Documents that are necessary for the proper execution or 
progress of the Work including provision of clarifications and 
interpretations of the Construction Contract Documents that are 
consistent with the intent of the documents but which do not 
involve a change in the scope of the Work.  Such clarifications 
and interpretations shall not involve an adjustment of the 
Contract Sum or an extension of the Contract Time. 
 
2.8.2 Design Professional shall not be responsible for 
construction means, methods, techniques, sequences, 
procedures, or safety precautions and programs in connection 
with the Work, unless Design Professional specifies, directs, 
recommends or approves such means, methods, techniques, 
sequences, procedures, or safety precautions/programs. 

 
 
2.9 CHANGES TO THE CONTRACT DOCUMENTS 
 
2.9.1 Design Professional shall prepare drawings and 
specifications needed by University Representative to issue 
Field Orders and Change Orders for University’s approval and 
execution. 
 
 
2.10 RECORD DOCUMENTS 
 
2.10.1   Record Documents shall consist of Record Drawings 
and final Specifications. 
 
2.10.2   Within 60 days after Final Completion, Design 
Professional shall, at no additional cost, furnish University with 
one (1)  {Mylar or CAD} copy of the Record Drawings and one 
(1) annotated hard copy of the Specifications and one (1) 
computer disk compatible with 
{SPECIFY, e.g. WordPerfect 5.2}.  The Record Drawings shall 
be made from the As-built Drawings, including revisions and 
changes made via Addenda and, during the course of 
construction, via marked-up prints, As-built Drawings and other 
data furnished by CM/Contractor to Design Professional.  
These revisions and changes shall be accurately annotated 
and cross-referenced.  Each page of the Drawings shall 
prominently note the words “Record Documents.” The cover 
page of the annotated Specifications shall also note the words 
“Record Documents.” 
 
2.11 GUARANTEE TO REPAIR PERIOD 
 
2.11.1  Design Professional shall review the Work at 11 months 
after Substantial Completion or Final Completion, as applicable, 
and shall make written recommendations to University for the 
correction of any deficiencies within {          } days after the 
inspection date.  Design Professional shall be accompanied by 
University during these inspections.  Dates for inspections shall 
be as mutually agreed by the parties within the 11th month time 
frame.  The number of work hours associated with the on-site 
review and preparation of written recommendations shall not 
exceed {          } hours excluding review and preparation 
necessitated in whole or in part by Design Professional’s errors 
and omissions. 
 
 
2.12 INDEPENDENT REVIEWS 
 
2.12.1  
2.12.2 { 
 
2.12.3 This Project is subject to an independent 
seismic/structure review conducted by University and at 
University expense.  Design Professional shall attend meetings 
as necessary to resolve all seismic issues.  Design Professional 
shall present Drawings and other items as necessary to describe 
the Project design. 
 
 
2.13 VALUE ENGINEERING 
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2.13.1 } 
2.13.2 } 
2.13.3  
 
2.14 SCHEDULE 
 
2.14.1   Design Professional acknowledges that all time limits 
and scheduling requirements stated in this Agreement are of the 
utmost importance to University.  Design Professional shall 
comply with all time requirements of the Project Schedule, (and 
all revisions and updates thereto).  The Project Schedule shall 
be revised and updated from time to time by the University and 
then provided in revised or updated form to the Design 
Professional by the University.  The Project Schedule shall 
include time requirements for completion of Design 
Professional's services.  Design Professional shall be obligated 
to participate in the development of the Project Schedule in the 
manner set forth in this Agreement, shall be provided an 
opportunity to comment upon and propose revisions to the 
Project Schedule prior to release and/or publication of the 
Project Schedule, and shall be provided an opportunity to 
comment upon and propose changes to all revisions of and 
updates to the Project Schedule prior to release and/or 
publication thereof.  Design Professional’s failure to comply with 
the Project Schedule (and all revisions and updates thereto) 
may cause economic damages to the University including but 
not limited to claims by the CM/Contractor to be compensated 
for delays in construction of the Project, claims by the 
CM/Contractor for acceleration of construction to compensate 
for delays caused by the Design Professional, and damages 
incurred by the University as a result of its inability to use the 
Project in the manner and within the time anticipated by the 
University. 
 
2.14.2   Design Professional shall submit its proposed work plan 
for the performance of Design Professional's services within 
{          } calendar days following the later of (1) the execution 
date of this Agreement, or (2) the date on which University 
authorizes Design Professional to begin performing Schematic 
Design Phase services.  Design Professional’s work plan shall 
include without limitation, a schedule for how Design 
Professional will comply with Project Schedule.  The University 
will consider Design Professional’s proposed work plan in 
preparing revisions and updates to the Project Schedule.  
Design Professional shall regularly provide information to the 
University regarding Design concerning its ability to comply with 
the Project Schedule (and any proposed revisions or updates 
thereto), and shall revise its work plan to conform to each 
revision of and/or update to the Project Schedule. 
 
Design Professional's work plan shall include allowances for the 
periods of time required for University's review and approval of 
submissions and for approvals by authorities having jurisdiction 
over the Project.  
 

ARTICLE 3  - DESIGN PROFESSIONAL'S SERVICES AND  
RESPONSIBILITIES-ADDITIONAL SERVICES 
 
Unless required to be performed as part of basic services, the 
services described in this Article 3 are additional services.  
These Additional Services shall be paid for by University, as 
provided in this Agreement, in addition to the compensation for 
Basic Services.  Design Professional shall provide Additional 
Services only when and as authorized in a written Agreement 
Change Authorization signed by University.  No Additional 
Services shall be compensable unless so authorized. 
 
3.1 PRE-CONSTRUCTION PHASES 
 
3.1.1 Provide analyses of University's need and formal 
programming documentation of the requirements of the Project. 
 
3.1.2 Provide planning surveys, site evaluations, environmental 
studies, or comparative studies of prospective Project sites. 
 
3.1.3 Provide services to investigate existing conditions or 
facilities, to make measured drawings thereof, or to verify the 
accuracy of drawings or other information furnished by 
University beyond those reasonably and customarily provided in 
Basic Services except that additional information recommended 
by the Design Professional in accordance with subparagraph 
2.1.9 shall not entitle Design Professional to additional 
compensation. 
 
3.1.4 Provide planning services for tenant or rental spaces. 
 
3.1.5 Provide financial feasibility studies or other special 
studies. 
 
3.1.6 Prepare special surveys, environmental studies, and 
submissions required for review or approval by governmental 
authorities or others having jurisdiction over the Project except 
submittals required for approval of the Construction Documents 
and as required to prepare Change Orders under basic services 
as stipulated in subparagraph 2.9.1, if applicable.  
 
3.1.7 Prepare revisions to the documents during the Schematic 
Design, Design Development, Construction Documents, 
Bidding, and Construction Phases when these revisions are 
inconsistent with data or written approvals previously given by 
University, excluding (1) corrections of design errors or 
omissions, and (2) modifications of the Construction Documents 
in accordance with paragraphs 2.4, 2.5, 2.12 and 2.13 herein.   
 
3.1.8 Provide services related to future facilities, systems and 
equipment that are not intended to be constructed during the 
construction period or that are not anticipated in the Project 
Program. 
 
3.1.9 Provide interior design and similar services required for or 
in connection with the selection, procurement, or installation of 
furniture, furnishings and related equipment that are not 
included in the Construction Documents. 
 
3.1.10 Provide detailed quantity surveys or inventories of 
material, equipment, and labor. 
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3.1.11  Make investigations or take inventories of materials or 
equipment, or make valuations and detailed appraisals of 
existing facilities. 
 
3.1.12  Provide analyses of owning and operating costs, except 
as needed to prepare the energy analysis required by 
subparagraph 2.4.4 herein or to participate in Value Engineering 
sessions as required by paragraph 2.13. 
 
3.1.13   Provide perspective drawings, models, and mock-ups, 
including slides thereof except as indicated in subparagraph 
2.2.9 for Regents presentation. 
 
3.2 CONSTRUCTION PHASE 
 
3.2.1  
 
3.3 POST-CONSTRUCTION 
 
3.3.1 Provide services as necessary to correct major defects or 
deficiencies in the Work of CM/Contractor when such defects or 
deficiencies require services in excess of those reasonably 
expected on a project of this type, size and complexity, 
excluding warranty items, provided that such defects or 
deficiencies are not caused in whole or in part by errors or 
omissions on the part of the Design Professional.  
 
3.3.2 Provide extensive assistance in the utilization of any 
equipment or system; prepare operation and maintenance 
manuals; train personnel for operation and maintenance; and 
consult during operation. 
 
3.3.3 Provide services after the issuance of the final Certificate 
For Payment   provided that these services do not relate to the 
guarantee or warranty services described in paragraph 2.11 or 
to corrections of design errors or omissions. 
 
3.3.4 Provide services regarding replacement of any Work 
damaged by fire or other cause (excluding any cause resulting 
from the negligent acts, errors, or omissions by Design 
Professional). 
 
3.4 GENERAL 
 
3.4.1 Provide services in connection with a public hearing, 
mediation, arbitration proceeding, or legal proceeding, except 
where Design Professional is party thereto. 
 
3.4.2 Provide services made necessary by the termination of 
CM/Contractor but only to the extent such services exceed the 
level of service that would have been provided in the absence 
of a termination of CM/Contractor. 
 
ARTICLE 4 - UNIVERSITY RIGHTS AND 
RESPONSIBILITIES 
 
4.1 ADMINISTRATION 
 
4.1.1 University shall designate, in writing, an Administrator 
who will act on behalf of University with respect to this 
Agreement.  Design Professional shall accept directives only 
from University's Designated Administrator and not from other 

University employees or consultants.  University may replace 
University's Designated Administrator at its sole option; if this 
replacement is made, University shall notify Design Professional 
in writing. 
 
4.1.2 University shall designate, in writing, prior to bidding, a 
University Representative.  
 
4.2 PROVISION OF INFORMATION, SURVEYS, AND 

REPORTS 
 
4.2.1 University has furnished the exhibits set forth in 
paragraph 12.2.1, which are hereby incorporated and made a 
part of this Agreement. 
 
4.2.2 University shall have the right to make changes to the 
Project Program (Exhibit H).  When such changes increase the 
duties of Design Professional beyond those reasonably and 
customarily provided in Basic Services, Design Professional 
shall be compensated in accordance with this Agreement.  
 
4.2.3 University shall have the right to make reasonable 
changes to its Bidding Documents and Design Professional 
shall be bound by such changes.  When such changes increase 
the duties of Design Professional, beyond those reasonably and 
customarily provided in Basic Services, Design Professional 
shall be compensated in accordance with this Agreement. 
 
4.2.4 University shall furnish structural, mechanical, electrical, 
chemical, soils, and other tests, inspections, and reports as 
required by law or by the Contract Documents, which are not 
required to be furnished by CM/Contractor under the Contract 
Documents. 
 
4.2.5 University shall revise and update the Project Schedule 
as dates and durations applicable to the Project such as funding 
deadlines, review periods, anticipated periods of Project 
suspension, and construction deadlines become known.  Design 
Professional shall comply with all time requirements for work of 
the Design Professional that are set forth in the Project Schedule 
(and revisions and updates thereto). 
 
4.2.6 If required for the performance of Design Professional's 
services, University shall furnish an accurate land survey of the 
Project site, giving, as applicable, grades and lines of streets, 
alleys, pavements, and adjoining property; rights-of-way, 
restrictions, easements, encroachments, zoning, deed 
restrictions, boundaries, and contours of the site; locations, 
dimensions, and floor elevations pertaining to existing buildings, 
other improvements, and trees; and information in University's 
possession concerning available service and utility lines, both 
public and private. 
 
4.2.7 University shall furnish geotechnical data when these 
data are reasonably deemed necessary by Design Professional, 
including test logs, soil classifications, soil bearing values, and 
other data necessary to define subsoil conditions. 
 
4.2.8 The format to be used by Design Professional in its 
preparation of the Specifications shall be as stipulated in 
Supplemental Requirements (Exhibit C). 
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4.2.9 The services, information, surveys, and reports required 
by this Article 4 shall be furnished at University's expense. 
 

ARTICLE 5- COMPENSATION 
University will compensate Design Professional for the scope of 
services provided, in accordance with this Article 5 and with the 
other terms and conditions of this Agreement, as follows: 
 
5.1 COMPENSATION FOR BASIC SERVICES 
 
5.1.1 The fee for Basic Services shall be computed as follows: 
 
For services rendered in accordance with this Agreement, the 
basis for compensation shall be a lump-sum fee in the amount 
of  ${          }, payable upon completion of each Project phase, 
after the review and approval by University, in accordance with 
the following rate schedule. Services required by the Design 
Development Phase and the Construction Documents Phase 
shall only be performed, and University will only be obligated to 
compensate the Design Professional therefore, if University has 
issued a notice to proceed under paragraphs 2.3.1 and 2.3.2: 
 
 
Phase or Stage Rates of Portions of Total Fees 
Completed to be Paid at Completion  
 
Schematic  { %} 
Design Phase 
 
Design Development Increase to { %} 
Phase 
 
Construction Documents Increase to { %} 
Phase 
 
Bidding Phase (Award of Increase to { %} 
Bid Packages)   (or a proportional percentage 
                                  when a portion of the Project is awarded) 
 
Construction               (Proportional monthly payments of {%}  
Phase                      the fee, prorated to the proportion of the  
                      Project construction that is certified as complete) 
 
Construction Increase to { %} 
Completed 
 
Receipt of Design Professional's Increase to { %} 
Record Documents 
 
Guarantee to Repair Period Increase to 100% 
Services Completed 
    
5.2 COMPENSATION FOR ADDITIONAL SERVICES 
 
5.2.1 For the Additional Services of Design Professional, as 
described in Article 3, including the Additional Services of 
consultants, compensation shall be in accordance with the 
attached Rate Schedule, Exhibit B. 
 
5.2.2 If the Contract Time initially established in the Contract 
Documents is exceeded or extended by {          } calendar days 
through the fault of University or CM/Contractor and through no 
fault of Design Professional, compensation for any Basic 
Services provided during this extended period of the 
construction period of the construction contract shall be adjusted 
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to compensate Design Professional for any additional costs 
reasonably incurred by Design Professional as the result of such 
delay, provided University has approved such adjustments in 
advance.  These extended Basic Services shall be approved, in 
writing, by University and shall not include Basic Services that 
would have been performed under this Agreement had the initial 
Contract Time not been substantially exceeded or extended. 
 
5.3 REIMBURSABLE EXPENSES 
 
5.3.1 For Reimbursable Expenses, as described in this 
paragraph 5.3, only actual costs will be reimbursed in 
accordance with the Reimbursement Schedule in the Exhibits.  
Paid invoices or other proof of payment shall be submitted when 
requesting reimbursement. 

5.3.2 Reimbursable Expenses are paid in addition to the 
compensation for Basic and Additional Services and are actual 
expenditures made by Design Professional and Design 
Professional’s consultants in the interest of the Project. 
 
ARTICLE 6 - PAYMENTS 
 
6.1 PAYMENTS FOR BASIC SERVICES 
 
6.1.1 Payments for Basic Services, as defined in Article 2, shall 
be made as stipulated in subparagraph 5.1.1. 
 
6.2 PAYMENTS FOR ADDITIONAL SERVICES AND 

REIMBURSABLE EXPENSES 
 
6.2.1 Payments for Design Professional's Additional Services, 
as defined in Article 3, and for Reimbursable Expenses, as 
defined in paragraph 5.3, shall be made monthly after 
presentation of Design Professional's statement of services 
rendered, or expenses incurred, with invoices, receipts and 
other justification thereof. 
 
6.2.2 Payments related to paragraph 5.2.2 shall be made 
monthly after presentation of Design Professional’s statement of 
services rendered, or expenses incurred, with invoices, receipts 
and other justification thereof unless otherwise agreed by the 
parties thereto. 
 
6.3 PROJECT SUSPENSION 
 
6.3.1 If the Project is suspended or abandoned for more than 
{          } consecutive months, and such suspension was not 
scheduled at the beginning of the Project, as provided under 
subparagraph 4.2.5, Design Professional shall be compensated 
for all authorized services performed prior to the receipt of 
written notice from University of such suspension or 
abandonment, together with Reimbursable Expenses then due.  
If the Project is resumed after being suspended for more than 
{          }consecutive months, Design Professional's compensation 
shall be adjusted as mutually agreed to compensate Design 
Professional for any additional costs reasonably incurred as the 
result of the suspension. 
 
ARTICLE 7 - DESIGN PROFESSIONAL'S RECORDS AND 
FILES 
 
7.1 MAINTAINING BOOKS AND RECORDS 

 
Books and records relating to this Agreement shall be 
maintained in accordance with Generally Accepted Accounting 
Principles (GAAP) or International Financial Reporting 
Standards (IFRS).  University or University's authorized 
representative shall have access to, the right to audit and the 
right to copy pertinent parts of Consultants’ books and records.  
Consultants records shall include but not be limited to 
accounting records (hard copy, as well as computer readable 
data); contracts; payroll records; subconsultant agreements; 
vendor agreements; purchase orders; leases; original 
estimates; estimating work sheets; correspondence; receipts; 
memoranda; and any other supporting evidence deemed 
necessary to substantiate charges under this agreement.  All 
such books and records shall be preserved for a period of at 
least 3 years from the date of Final Payment under this 
Agreement.  
 
7.2 AVAILABILITY OF BOOKS AND RECORDS 
 
Design Professional and Design Professional’s consultants shall 
make their files available for inspection and copying by 
University upon reasonable notice.  Such files shall be 
maintained for a period of at least 3 years from the date of Final 
Payment under this Agreement.  Design Professional shall 
include appropriate language in consultant’s agreements to 
enforce the provision of this paragraph 7.2. 
 
ARTICLE 8 - OWNERSHIP AND USE OF DOCUMENTS 
 
8.1 DRAWINGS, SPECIFICATIONS, AND 
 PRESENTATION MATERIALS 
 
8.1.1 Drawings and Specifications shall become the property of 
University, whether or not the Project for which they are made is 
executed.  Design Professional shall be permitted to retain 
copies, including reproducible copies, of the Drawings and 
Specifications for information and reference except as provided 
in paragraph 8.2.  Neither University nor Design Professional 
shall use the Drawings and Specifications as a whole or in 
substantial part on other projects, but either may reuse details 
of the Drawings for other projects. 
 
8.1.2 All presentation drawings, slides, and models shall 
become and remain the property of University. 
8.2 CONSTRUCTION DOCUMENTS 
 
8.2.1 Design Professional, upon request, shall provide copies 
of the Construction Documents in the number required by 
University for bidding and construction purposes; the 
reproduction expense shall be borne by University.  University 
reserves the right to select the type of document reproduction 
and to establish where the reproduction will be accomplished. 
 
8.2.2 University may use the Construction Documents, without 
Design Professional's consent, on in connection with the 
Project, including without limitation, future additions, alterations, 
connections, repairs, information, reference, use, or occupancy. 
 
8.2.3 Except as provided in subparagraphs 8.2.1 and 8.2.2 
University will not use the Construction Documents for another 
project without Design Professional's written consent. 
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ARTICLE 9 - DISPUTES 
 
9.1 NEGOTIATION 
 
9.1.1 The parties will attempt in good faith to resolve any 
controversy or Claim arising out of or relating to this Agreement 
by negotiation. 
 
9.2 MEDIATION 
 
9.2.1 Within 60 days, but no earlier than 30 days, following the 
earlier of (1) receipt of notice by the other party from the 
American Arbitration Association (AAA) of the disputing party’s 
demand for arbitration or (2) receipt by the other party of the 
disputing party’s notice of election to litigate, the parties shall 
submit the matter to non-binding mediation administered by the 
AAA under its construction industry mediation rules, unless 
waived by mutual stipulation of both parties. 
 
9.3 ARBITRATION OR LITIGATION 
 
Disputes arising from this Agreement between Design 
Professional and University which cannot be settled through 
negotiation or mediation shall be subject to arbitration or 
litigation as follows 
 
9.3.1 Arbitration with CM/Contractor.  If any claim arises under 
the Construction Contract Documents for the Project and is 
submitted to arbitration, and either CM/Contractor or University 
claims that the acts or omissions of Design Professional are 
involved, in whole or in part, any claim by University against 
Design Professional arising out of or in connection therewith 
may be asserted, at the option of University, against Design 
Professional in the same arbitration proceeding which shall be 
conducted under the procedures specified in the General 
Conditions of the construction contract. 
 
9.3.2 Litigation with CM/Contractor.  If any claim arises under 
the Construction Contract Documents for the Project and is 
submitted to litigation, and either CM/Contractor or University 
claims that the acts or omissions of Design Professional are 
involved, in whole or in part, any claim by University against 
Design Professional arising out of or in connection therewith 
may be asserted, at the option of University, against Design 
Professional in the same litigation. 
 
9.3.3 Arbitration without CM/Contractor.  Disputes arising from 
this Agreement between Design Professional and University 
which cannot be settled through negotiation or mediation, and 
which are not resolved by arbitration or litigation pursuant to 
subparagraphs 9.3.1. and 9.3.2 shall be subject to arbitration 
without CM/Contractor conducted in accordance with the 
Construction Industry Arbitration Rules of the AAA then in effect 
(except as otherwise provided in this Agreement).  The following 
additional modifications shall be made to the aforesaid Rules of 
the AAA: 
 

.1 Civil discovery shall be permitted for the production 
of documents and taking of depositions.  Other 
discovery may be permitted in the discretion of the 

arbitrator.  All disputes regarding discovery shall be 
decided by the arbitrator. 

 
.2 University’s Representative and/or University’s 

consultants, shall if required by agreement with 
University, upon demand by University, join in and 
be bound by the arbitration. 

 
.3 Concurrent disputes subject to this subparagraph 

9.3.3 shall be consolidated into a single arbitration 
unless the parties otherwise agree in writing. 

 
.4 No hearing shall be held prior to final completion of 

the Project unless University and Design 
Professional otherwise agree in writing. 

 
.5 The exclusive forum for determining arbitrability 

shall be the Superior Court of the State of California. 
 

.6 If total claims are less than $50,000, AAA expedited 
procedures as modified by this Article 9 shall apply.  
If total claims are between $50,000 and $100,000 
they shall be heard by a single arbitrator who shall 
be an attorney.  If total claims are in excess of 
$100,000 and are submitted to arbitration, the 
controversy shall be heard by a panel of 3 
arbitrators, one of whom shall be an attorney. 

 
.7 The AAA shall submit simultaneously to each party 

to the dispute an identical list of at least 10 names 
of persons chosen from the National Panel of 
Commercial Arbitrators, and each party to the 
dispute shall have 10 days from the date of receipt 
in which to cross off any names objected to, number 
the remaining names in order of preference and 
return the list to AAA.  If the expedited procedures 
of the AAA are applicable, the AAA shall submit 
simultaneously to each party an identical list of 5 
proposed arbitrators drawn from the National Panel 
of Commercial Arbitrators, and each party may 
strike 3 names from the list on a peremptory basis 
and return the list to AAA within 10 days from the 
date of receipt. 

 
Unless University and Design Professional otherwise agree in 
writing, the arbitration decision shall be made under and in 
accordance with the laws of the State of California, supported 
by substantial evidence.  If the total of all claims or cross claims 
submitted to arbitration is in excess of $50,000, the award shall 
contain the basis for the decision, findings of fact, and 
conclusions of law. 
 
Any arbitration award shall be subject to confirmation, vacation 
or correction under the procedures and on the grounds specified 
in the California Code of Civil Procedure including without 
limitation Section 1296. 
 
The expenses and fees of the arbitrators and the administrative 
fees of the AAA shall be divided among the parties equally.  
Each party shall pay its own counsel fees, witness fees, and 
other expenses incurred for its own benefit. 
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The University may offset against the outstanding contract 
balance the amount of the University's own affirmative claims 
against the Design Professional provided such claims are based 
upon alleged breaches of this Agreement or alleged failure to 
conform to the professional standard care set forth in Article 1.2 
of this Agreement.  The University shall inform the Design 
Professional in writing of its intention to offset on or before 
exercising its right to offset under this Agreement. Within three 
days following receipt of such written notice, the Design 
Professional may elect to submit the issue of the University's 
intention to offset to non-binding mediation administered by the 
AAA. Such mediation shall take place not less than 15 days and 
not more than 45 days following the date that the University 
receives notice of Design Professional's election to mediate 
regarding the University's intention to offset.  The University's 
obligation to pay any outstanding contract balance shall be 
stayed and tolled until the first business day following the date 
of the mediation concerning the University's intention to offset. 
If the University decides to exercise its right to offset following 
mediation regarding the University's intention to offset, notice of 
such offset shall be given to Design Professional by University 
in writing.  If Design Professional does not demand mediation 
concerning the University's intention to offset, then the 
University's notice of its intention to offset shall be deemed 
notice of the decision to offset by the University.  Irrespective of 
whether Design Professional elects to mediate the issue of the 
University intention to offset, Design Professional may dispute 
the University's decision to offset by demanding arbitration or 
commencing litigation pursuant to the terms of Article 9. 
 
9.4    PERSONAL INJURY, WRONGFUL DEATH OR 

PROPERTY DAMAGE 
 
9.4.1 Claims for personal injury, wrongful death, or property 
damage (other than property damage to University) shall not be 
subject to arbitration under Paragraph 9.3.3. 
 
ARTICLE 10 - INDEMNIFICATION AND INSURANCE 
 
10.1 INDEMNIFICATION 

 
10.1.1   Design Professional shall indemnify, defend, and hold 
harmless University and its Regents, officers, employees, 
agents, and representatives (collectively, “Indemnitee”), against 
all liability, demands, claims, costs, damages, injury including 
death, settlements, and expenses (including without limitation, 
interest and penalties) incurred by Indemnitee (“Losses”) arising 
out of the performance of services or Design Professional’s 
other obligations under this Agreement, but only in proportion to 
and to the extent such Losses are caused by or result from (1) 
the negligent acts or omissions of Design Professional, its 
officers, agents, employees, subcontractors, consultants, or any 
person or entity for whom Design Professional is responsible 
(collectively, “Indemnitor”); (2) the breach by Indemnitor of any 
of the provisions of this Agreement; or (3) willful misconduct by 
Indemnitor. 
 
10.1.2   The indemnification obligations under this Article 10 
shall not be limited by any assertion or finding that (1) the person 
or entity indemnified is liable by reason of non-delegable duty, 
or (2) the Losses were caused in part by the negligence of, 
breach of contract by, or violation of law by Indemnitee.  The 

obligation to defend shall arise regardless of any claim or 
assertion that Indemnitee caused or contributed to the Losses.  
Indemnitor’s reasonable defense costs (including attorney and 
expert fees) incurred in providing a defense for Indemnitees 
shall be reimbursed by University except to the extent such 
defense costs arise, under principles of comparative fault, from 
Indemnitor’s (a) negligent acts or omissions; (b) breach of any 
of the provisions of this Agreement; or (c) willful misconduct. 
 
10.1.3  Design Professional shall indemnify, defend, and 
save harmless Indemnitee from and against all loss, cost, 
expense, royalties, claims for damages or liability, in law or in 
equity, including, without limitation, attorney’s fees, court costs, 
and other litigation expenses that may at any time arise or be 
set up for any infringement (or alleged infringement) of any 
patent, copyright, trade secret, trade name, trademark or any 
other proprietary right of any person or entity in consequence of 
the use on the Project by Indemnitee of the design or 
construction documents (including any method, process, 
product, concept specified or depicted) supplied by Indemnitor 
in the performance of this Agreement. 
 
10.1.4   Nothing in this Agreement, including the provisions of 
this Article 10, shall constitute a waiver or limitation of any rights 
which Indemnitee may have under applicable law, including 
without limitation, the right to implied indemnity. 
 
10.2 INSURANCE REQUIREMENTS 
Design Professional, at Design Professional’s sole cost and 
expense, shall insure its activities in connection with this 
Agreement and shall obtain, keep in force, and maintain 
insurance as listed below.  The coverages required under 
Paragraph 10.2 shall not in any way limit the liability of Design 
Professional. 
 
10.2.1   Either Comprehensive Form General Liability Insurance 
(Contractual, products, and completed operations coverages 
included) with a combined single limit of no less than {$     } per 
occurrence, or Commercial-Form General Liability Insurance 
with coverage and minimum limits as follows: 
 

.1 Each Occurrence {$     } 
 

.2 Products Completed, Operations Aggregate{$     } 
 

.3 Personal and Advertising Injury {$     } 
 

.4 General Aggregate {$     } 
 
10.2.2   Business Automobile Liability Insurance for owned, 
scheduled, non-owned, or hired automobiles, with a combined 
single limit of no less than {$     } per accident. 
 
10.2.3   Professional Liability Insurance, with limits of {$     } per 
claim and {$     } in the aggregate. 
 
10.2.4  If the above insurance (subparagraphs 10.2.1-10.2.3) is 
written on a claims-made basis, it shall be maintained 
continuously for a period of no less than 3 years after the date 
of Final Completion.  The insurance shall have a retroactive date 
of placement prior to or coinciding with the date services are first 
provided that are governed by the terms of this Agreement and 
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shall include, without limitation coverage for professional 
services as called for in this Agreement.  Insurance required by 
subparagraphs 10.2.1-10.2.3 shall be (i) issued by companies 
that have a Best rating of A- or better, and a financial 
classification of VIII or better (or an equivalent rating by 
Standard & Poor or Moody’s) or (ii) guaranteed, under terms 
consented to by the University (such consent to not be 
unreasonably withheld), by companies with a Best rating of   A- 
or better, and a financial classification of VIII or better (or an 
equivalent rating by Standard & Poor or Moody’s). 
 
10.2.5  Workers' Compensation as required and under the 
Workers' Compensation Insurance and Safety Act of the State 
of California, as amended from time to time.  Insurance required 
by this subparagraph 10.2.5 shall be issued by companies (i) 
that have a Best rating of B+ or better, and a financial 
classification of VIII or better (or an equivalent rating by 
Standard & Poor or Moody’s) or (ii) that are acceptable to the 
University. 
 
10.2.6   Design Professional, upon the execution of this 
Agreement, shall furnish University with Certificate Of Insurance 
evidencing compliance with this Article 10, including the 
following requirements: 

 
.1 Design Professional shall have the insurance 
company complete University's form, Certificate Of 
Insurance (Exhibit I). If Design Professional’s insurance 
company refuses to use the University's Certificate of 
Insurance form, it must provide a Certificate of Insurance 
(and endorsements, if needed) evidencing compliance 
with Paragraph 10.2 and Special Provisions 1 through 3 
on the Certificate of Insurance Exhibit.   It alone 
constitutes evidence of insurance. 

 
.2  Provide that coverage cannot be canceled without 
advance written notice to University, in accordance with 
policy provisions. 
 
.3 If insurance policies are canceled for non-payment, 
University reserves the right to maintain policies in effect 
by continuing to make the policy payments and assessing 
the cost of so maintaining the policies against Design 
Professional. 

 
.4 University, University’s officers, agents, employees, 
consultants, University's Representative, and University's 
Representative's consultants,  regardless of whether or 
not  identified in the Contract Documents or to Design 
Professional in writing, will be included as additional 
insureds on Design Professional’s general liability policy 
for and relating to the Work to be performed by Design 
Professional and its consultants.   Design Professional’s 
general liability insurance policy shall name University as 
an additional insured pursuant to additional insured 
endorsement  CG2010 (11/85) or a combination of both 
CG 2010 (10/01 or 07/04) and CG 2037 (10/01 or 07/04). 
The General Liability coverage shall contain a Severability 
of Interest provision and shall be primary insurance as 
respects The Regents of the University of California, its 
officers, agents and employees.  Any insurance or self-
insurance maintained by The Regents of the University of 

California shall be excess of and non-contributory with 
this insurance. This requirement shall not apply to 
Worker’s Compensation and Employer’s Liability 
Insurance. The Professional Liability insurance policy 
shall include Contractual Liability Coverage or 
endorsements to the insurance policies for Contractual 
Liability Coverage for liability that would exist in the 
absence of the contract.   

 
.5 The General Liability and the Professional Liability 
insurance policies shall apply to the negligent acts, or 
omissions of Design Professional, its officers, agents, 
employees, and for Design Professional's legal 
responsibility for the negligent acts or omissions of its 
consultants and anyone directly or indirectly under the 
control, supervision, or employ of Design Professional or 
Design Professional's consultants. 
 

ARTICLE 11 - STATUTORY REQUIREMENTS 
 
11.1   NONDISCRIMINATION 
 
11.1.1 In connection with the performance of the Design 
Professional pursuant to this Agreement, Design Professional 
shall provide equal treatment to, and shall not willfully 
discriminate against or allow harassment of any employee or 
applicant for employment on the basis of: race; color; religion; 
sex; age; ancestry; national origin; sexual orientation; physical 
or mental disability; veteran's status; medical condition (as 
defined in Section 12926 of the State of California Government 
Code and including cancer-related medical conditions and or 
genetic characteristics); genetic information (as defined in the 
Genetic Information Nondiscrimination Act of 2008 and including 
family medical history); marital status; gender identity, 
pregnancy, or citizenship (within the limits imposed by law or 
University's policy) or service in the uniformed services (as 
defined by the Uniformed Services Employment and 
Reemployment Rights Act of 1994).  Design Professional will 
also take affirmative action to ensure that any such employee or 
applicant for employment is not discriminated against on any of 
the bases identified above.  Such equal treatment shall apply, 
but not be limited to the following: employment; upgrade; 
demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeship.  The Design Professional also agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this 
nondiscrimination clause.  The Design Professional will, in all 
solicitations or advertisements for employees placed by or on 
behalf of the Design Professional, state that qualified applicants 
will receive consideration for employment without regard to: 
race; color; religion; sex; age; ancestry; national origin; sexual 
orientation; physical or mental disability; veteran's status; 
medical condition (as defined in Section 12926 of the State of 
California Government Code and including cancer-related 
medical conditions and or genetic characteristics); genetic 
information (as defined in the Genetic Information 
Nondiscrimination Act of 2008 and including family medical 
history); marital status; gender identity, pregnancy, or 
citizenship (within the limits imposed by law or University's 
policy) or service in the uniformed services (as defined by the 
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Uniformed Services Employment and Reemployment Rights Act 
of 1994).  For purposes of this provision:  (1) "Pregnancy" 
includes pregnancy, childbirth, and medical conditions related to 
pregnancy and childbirth; and (2) "Service in the uniformed 
services" includes membership, application for membership, 
performance of service, application for service, or obligation for 
service in the uniformed services. 
 
11.2   PREVAILING WAGE RATES 
 
11.2.1 For purposes of the Article, the term subcontractor or 
consultant shall not include suppliers, manufacturers, or 
distributors. 
 
11.2.2 Design Professional shall comply and shall ensure that 
all subcontractors or consultants comply with prevailing wage 
law pursuant to the State of California Labor Code, including but 
not limited to Sections 1770, 1771, 1771.1, 1772, 1773, 1773.1, 
1774, and 1775, 1776, 1777.5, and 1777.6 of the State of 
California Labor Code. Compliance with these sections is 
required by this Contract. The Work under this Contract is 
subject to compliance monitoring and enforcement by the State 
of California Department of Industrial Relations. References to 
“Covered Services” hereinafter shall mean services performed 
pursuant to this Agreement that are covered by the 
aforementioned provisions as implemented by the State of 
California Department of Industrial Relations. 
 
11.2.3 The State of California Department of Industrial Relations 
has ascertained the general prevailing per diem wage rates in 
the locality in which the Project is to be performed for each craft, 
classification, or type of worker required to perform the Covered 
Services hereunder.  A schedule of the general prevailing per 
diem wage rates will be on file at University’s principal facility 
office and will be made available to any interested party upon 
request.  By this reference, such schedule is made part of the 
Agreement.  Design Professional shall pay not less than the 
prevailing wage rates, as specified in the schedule and any 
amendments thereto, to all workers employed by Design 
Professional in the execution of the Covered Services 
hereunder.  Design Professional shall cause all subcontracts or 
consultant agreements to include the provision that all 
subcontractors or consultants shall pay not less than the 
prevailing rates to all workers employed by such subcontractor 
or consultants in the execution of the Covered Services 
hereunder.  Design Professional shall forfeit to University, as a 
penalty, not more than $200 for each calendar day or portion 
thereof for each worker that is paid less than the prevailing rates 
as determined by the Director of Industrial Relations for the work 
or craft in which the worker is employed for any portion of the 
Covered Services hereunder performed by Design Professional 
or any subcontractor or consultant.  The amount of this penalty 
shall be determined by the Labor Commissioner pursuant to 
applicable law.  Such forfeiture amounts may be deducted from 
the Design Professional’s fee.  Design Professional shall also 
pay to any worker who was paid less than the prevailing wage 
rate for the work or craft for which the worker was employed for 
any portion of the Covered Services hereunder, for each day, or 
portion thereof, for which the worker was paid less than the 
specified prevailing per diem wage rate, an amount equal to the 
difference between the specified prevailing per diem wage rate 
and the amount which was paid to the worker. 

 
11.3   PAYROLL RECORDS 
 
11.3.1 Design Professional and all subcontractors or 
consultants shall keep an accurate payroll record, showing the 
name, address, social security number, job classification, 
straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journey worker, 
apprentice, or other employee employed in connection with the 
Covered Services hereunder.  All payroll records shall be 
certified as being true and correct by Design Professional or 
subcontractors or consultants keeping such records; and the 
payroll records shall be available for inspection at all reasonable 
hours at the principal office of Design Professional on the 
following basis: 
 

.1  A certified copy of an employee’s payroll record shall 
be made available for inspection or furnished to such 
employee or the employee’s authorized representative on 
request. 

 
.2  A certified copy of all payroll record shall be made 
available for inspection upon request to University, the 
State of California Division of Labor Standards 
Enforcement, and the Division of Apprenticeship 
Standards of the State of California Division of Industrial 
Relations. 

 
.3  A certified copy of all payroll records shall be made 
available upon request by the public for inspection or 
copies thereof made; provided, however, that the request 
by the public shall be made to either University, the 
Division of Apprenticeship Standards, or the Division of 
Labor Standards Enforcement.  The public shall not be 
given access to such records at the principal offices of 
Design Professional or subcontractors or consultants.  
Any copy of the records made available for inspection as 
copies and furnished upon request to the public or any 
public agency by University shall be marked or obliterated 
in such a manner as to prevent disclosure of an 
individual’s name, address, and social security number.  
The name and address of Design Professional awarded 
the Agreement or performing the Agreement shall not be 
marked or obliterated.  

 
11.3.2   Design Professional shall file a certified copy of the 
payroll records with the entity that requested the records within 
10 days after receipt of a written request.  Design Professional 
shall inform University of the location of such payroll records for 
the Project, including the street address, city, and county; and 
Design Professional shall, within 5 working days, provide notice 
of change of location of such records.  In the event of 
noncompliance with the requirements of the Paragraph or with 
the State of California Labor Code Section 1776, Design 
Professional shall have 10 days in which to comply following 
receipt of notice specifying in what respects Design Professional 
must comply.  Should noncompliance still be evident after the 
10-day period, Design Professional shall forfeit to University, as 
a penalty, $100 for each day, or portion thereof, for each worker, 
until strict compliance is accomplished.  Such forfeiture amounts 
may be deducted from the Design Professional’s fee. 
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11.4 APPRENTICES 
 
11.4.1   Only apprentices, as defined in the State of California 
Labor Code Section 3077, who are in training under 
apprenticeship standards and written apprentice agreements 
under Chapter 4, Division 3, of the State of California Labor 
Code, are eligible to be employed by Design Professional and 
subcontractors or consultants as apprentices for the Covered 
Services hereunder.  The employment and training of each 
apprentice shall be in accordance with the provisions of the 
apprenticeship standards and written apprentice agreements 
under which the apprentice is training and in accordance with 
prevailing wage law pursuant to the Labor Code, including but 
not limited to Section 1777.5.  The Design Professional bears 
responsibility for compliance with this section for all 
apprenticeable occupations. 
 
11.4.2   Every apprentice shall be paid the standard wage to 
apprentices, under the regulations of the craft or trade at which 
the apprentice is employed, and shall be employed only for the 
Covered Services hereunder in the craft or trade to which the 
apprentice is indentured. 
 
11.4.3   When Design Professional or subcontractors or 
consultants employ workers in any apprenticeship craft or trade 
for the Covered Services hereunder, Design Professional or 
subcontractors or consultants shall apply to the joint 
apprenticeship committee, which administers the 
apprenticeship standards of the craft or trade in the area of the 
Project site, for a certificate approving Design Professional or 
subcontractors or consultants under the apprenticeship 
standards for the employment and training of apprentices in the 
area of the Project site.  The committee will issue a certificate 
fixing the number of apprentices or the ratio of apprentices to 
journey workers who shall be employed in the craft or trade on 
the Covered Services hereunder.  The ratio will not exceed that 
stipulated in the apprenticeship standards under which the joint 
apprenticeship committee operates; but in no case shall the ratio 
be less than 1 apprentice for each 5 journey workers, except as 
permitted by law.  Design Professional or subcontractors or 
consultants shall, upon the issuance of the approval certificate 
in each such craft or trade, employ the number of apprentices or 
the ratio of apprentices to journey workers fixed in the certificate 
issued by the joint apprenticeship committee or present an 
exemption certificate issued by the Division of Apprenticeship 
Standards. 
 
11.4.4 “Apprenticeship craft or trade”, as used in this Paragraph, 
shall mean a craft or trade determined as an apprenticeship 
occupation in accordance with rules and regulations prescribed 
by the Apprenticeship Council. 
 
11.4.5   If Design Professional or subcontractors or consultants 
employ journey workers or apprentices in any apprenticeship 
craft or trade in the area of the Project site, and there exists a 
fund for assisting to allay the cost of the apprenticeship program 
in the trade or craft, to which fund or funds other contractors in 
the area of the Project site are contributing, Design Professional 
and subcontractors or consultants shall contribute to the fund or 
funds in each craft or trade in which they employ journey 
workers or apprentices on the Covered Services hereunder in 
the same amount or upon the same basis and in the same 

manner done by the other contractors.  Design Professional may 
include the amount of such contributions in computing its 
compensation under the Agreement; but if Design Professional 
fails to do so, it shall not be entitled to any additional 
compensation therefore from University. 
 
11.4.6  In the event Design Professional willfully fails to comply 
with this Paragraph 11.4, it will be considered in violation of the 
requirements of the Agreement. 
 
11.4.7 Nothing contained herein shall be considered or 
interpreted as prohibiting or preventing the hiring by Design 
Professional or subcontractors or consultants of journey worker 
trainees who may receive on-the-job training to enable them to 
achieve journey worker status in any craft or trade under 
standards other than those set forth for apprentices. 
 
11.5 WORK DAY 
 
11.5.1 Design Professional shall not permit any worker providing 
Covered Services to labor more than 8 hours during any 1 day 
or more than 40 hours during any 1 calendar week, except as 
permitted by law and in such cases only upon such conditions 
as are provided by law.  Design Professional shall forfeit to 
University, as a penalty, $25 for each worker employed in the 
execution of the Agreement by Design Professional, or any 
subcontractors or consultant, for each day during which such 
worker is required or permitted to work providing Covered 
Services more than 8 hours in day 1 day and 40 hours in any 1 
calendar week in violation of the terms of this Paragraph or in 
violation of the provisions of any law of the State of California.  
Such forfeiture amounts may be deducted from the 
compensation otherwise due under this Agreement.  Design 
Professional and each subcontractor or consultant shall keep, 
or cause to be kept, an accurate record showing the actual hours 
worked each day and each calendar week by each worker 
employed under this Agreement, which record shall be kept 
open at all reasonable hours to the inspection of University, its 
officers and agents, and to the inspection of the appropriate 
enforcement agency of the State of California. 
 
11.6 PATIENT HEALTH INFORMATION 

11.6.1  Design Professional acknowledges that its employees, 
agents, subcontractors, consultants and others acting on its 
behalf may come into contact with Patient Health Information 
("PHI") while performing work at the Project Site. This contact is 
most likely rare and brief (e.g. walking through a clinic where 
patient files may be visible, overhearing conversations between 
physicians while working or touring a hospital, noticing a relative 
or acquaintance receiving treatment in a University facility, etc.). 
Design Professional shall immediately notify University 
Representative of any such contact. Any and all forms of PHI 
should not be examined closer, copied, photographed, recorded 
in any manner, distributed or shared. Design Professional will 
adopt procedures to ensure that its employees, agents and 
subcontractors refrain from such activity.  If Design Professional, 
its employees, agents or subcontractors do further examine, 
copy, photograph, record in any manner, distribute or share this 
information, Design Professional will report such actions 
immediately to the University Representative. Design 
Professional will immediately take all steps necessary to stop 
any such actions and will ensure that no further violations of this 
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contractual responsibility will occur. Design Professional will 
report to University Representative within five (5) days after 
Design Professional gives University Representative notice of 
the event/action of the steps taken to prevent future 
occurrences. 
 
ARTICLE 12 - EXTENT OF AGREEMENT 
 
12.1 AUTHORITY OF AGREEMENT 
 
12.1.1   This Agreement represents the entire and integrated 
agreement between University and Design Professional and 
supersedes all prior negotiations, representations, or 
agreements, either written or oral.  This Agreement may be 
amended only by a written instrument signed by both University 
and Design Professional. 
 
12.2 EXHIBITS 
 
12.2.1  This Agreement includes the following exhibits attached 
hereto:  

.1 Campus Design Guidelines, 
Campus Signage, 
Facilities Management System CAD Standards, 
Facilities Management System Room 
Numbering Standards, & GIS Data Standards  
Documentation 

.2 Certificate of Insurance 

.3 Constructability Analysis / Quality Assurance 

.4 Project Program 

.5 Project Schedule 

.6 Rate Schedule 

.7 Regulatory Agencies & Approval Requirements 

.8 Reimbursement Schedule 

.9 Supplemental Requirements 
.10 University’s Bidding Documents, General Conditions & 

Specifications Division 1, General Requirements 
.11 Value Engineering Program 

 
12.3 THIRD-PARTY BENEFICIARIES 
 
12.3.1   Nothing contained in this Agreement is intended to make 
the CM/Contractor or any construction Subcontractor 
(regardless of tier), any employee or agent of the construction 
Contractor or any Subcontractor or any person, including any 
consultant of Design Professional (regardless of tier), a third-
party beneficiary of any obligations between University and 
Design Professional. 
 
12.4 SURVIVAL 
 
12.4.1  The provisions of this Agreement which by their nature 
survive expiration or termination of the Agreement or Final 
Completion of the Project or the performance of services under 
this Agreement, including any and all warranties, indemnities, 
payment obligations, and University’s right to audit Design 
Professional’s and Design Professional’s consultants’ books 
and records, shall remain in full force and effect after any 
expiration or termination of the Agreement or Final Completion 
of the Project or the performance of services under this 
Agreement. 

 
ARTICLE 13 - FEDERAL AND STATE GRANTS 
 
In the event that a federal or state grant or other federal or state 
financing is used in the funding of this Project, Design 
Professional shall permit the funding agency or its designee 
access to, and grant the funding agency the right to examine, 
documents covering the services performed under this 
Agreement.  Design Professional shall comply with applicable 
federal or state agency requirements including, but not limited 
to, the requirements regarding hours, overtime compensation, 
nondiscrimination, and contingent fees. 
 
ARTICLE 14 - NOTICES 
 
14.1 UNIVERSITY 
 
Any notice may be served upon University by delivering it, in 
writing, to University at the address set forth on the last page of 
this Agreement, or by depositing it in a United States Postal 
Service deposit box with the postage fully prepaid and with the 
notice addressed to University at the aforementioned or by 
sending a facsimile of the notice to University’s facsimile number 
set forth on the last page of this Agreement.  Notice is effective 
only if and when it is actually received. 
 
14.2 DESIGN PROFESSIONAL 
 
Any notice may be served upon Design Professional by 
delivering it, in writing, to Design Professional at the address set 
forth on the last page of this Agreement, by depositing it in a 
United States Postal Service deposit box with the postage fully 
prepaid and with the notice addressed to Design Professional at 
the aforementioned address, or by sending a facsimile of the 
notice to Design Professional’s facsimile number set forth on the 
last page of this Agreement.  Notice is effective only if and when 
it is actually received. 
 
ARTICLE 15 - SUCCESSORS AND ASSIGNS 
 
This Agreement shall be binding upon University and Design 
Professional and their respective successors and assigns.  
Neither the performance of this Agreement, nor any part thereof, 
nor any monies due or to become due hereunder, may be 
assigned by Design Professional without the prior written 
consent and approval of University. 
 
15.1 DESIGN PROFESSIONAL'S DEATH OR  
 INCAPACITATION 
 
15.1.1   If Design Professional transacts business as an 
individual, upon Design Professional's death or incapacitation, 
University may, at its option, terminate this Agreement as of the 
date of such event.  If so terminated, neither Design 
Professional, nor Design Professional's estate shall have any 
further right to perform hereunder, and University shall pay 
Design Professional or the estate the compensation payable 
under Article 5 for any services rendered prior to this termination 
not theretofore paid.  This compensation shall be reduced by the 
amount of additional costs that will be incurred by University by 
reason of this termination. 
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15.1.2   If there is more than one Design Professional, and any 
one of them dies or becomes incapacitated, and the others 
continue to render the services covered herein, University will 
make payments to those continuing as though there had been 
no such death or incapacitation; University will not be obliged to 
take any account of the person who died or became 
incapacitated, or to make any payment to this person or this 
person's estate.  These provisions shall apply in the event of 
progressive or simultaneous occasions of death or 
incapacitation among any group of persons named as Design 
Professional herein if death or incapacitation befalls the last 
member of this group before the services under this Agreement 
are fully performed, then the rights set forth under 
subparagraph 15.1.1 shall apply. 
 
 
 
ARTICLE 16 - TERMINATION OF AGREEMENT 
 
16.1 UNIVERSITY - INITIATED TERMINATION 
 
16.1.1   If University determines that Design Professional has 
failed to perform in accordance with the terms and conditions of 
this Agreement, University may terminate all or part of the 
Agreement for cause.  This termination shall be effective if 
Design Professional does not cure its failure to perform within 
10 days (or more, if authorized in writing by University) after 
receipt of a notice of intention to terminate from University 
specifying the failure in performance.  If a termination for cause 
does occur, University will have the right to withhold monies 
otherwise payable to Design Professional until the Project is 
completed.  If University incurs additional costs, expenses, or 
other damages due to the failure of Design Professional to 
properly perform pursuant to the Agreement, these costs, 
expenses, or other damages shall be deducted from the 
amounts withheld.  Should the amounts withheld exceed the 
amounts deducted, the balance will be paid to Design 
Professional upon completion of the Project.  If the costs, 
expenses, or other damages incurred by University exceed the 
amounts withheld, Design Professional shall be liable to 
University for the difference. 
 
16.1.2   University may terminate this Agreement for 
convenience at any time upon written notice to Design 
Professional, in which case University will pay Design 
Professional in full for all services performed and all expenses 
incurred under this Agreement up to and including the effective 
date of termination.  In ascertaining the services actually 
rendered to the date of termination, consideration will be given 
to both completed Work and Work in progress, whether 
delivered to University or in the possession of Design 
Professional, and to authorized Reimbursable Expenses.  No 
other compensation will be payable for anticipated profit on 
unperformed services. 
 
16.2 DESIGN PROFESSIONAL - INITIATED TERMINATION 
 
16.2.1   Design Professional may terminate this Agreement for 
cause if University fails to cure a material default in performance 
within a period of 30 days, or such longer period as Design 
Professional may allow, after receipt from Design Professional 
of a written termination notice specifying the default in 

performance.  In the event of termination for cause by Design 
Professional, University will pay Design Professional in 
accordance with subparagraph 16.1.2. 
 
16.3 DOCUMENTS AND MATERIALS 
 
16.3.1  In the event of Agreement termination by either party for 
any reason, University reserves the right to receive, and Design 
Professional shall promptly provide to University, all Drawings, 
Specifications, models, and other documents and materials 
prepared by Design Professional for the Project.  In the event of 
termination, any dispute regarding the amount to be paid under 
Article 16 shall not derogate from the right of University to 
receive and use any such documents or materials. 
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IN WITNESS WHEREOF, UNIVERSITY and DESIGN PROFESSIONAL have executed this Agreement as of the date first written 
above (see Cover Page).  
 

DESIGN PROFESSIONAL:   

      

 
 

(Name of Company)    

By:  

 

  
 (Signature & Date)   (License Number) 

  

 

  
 

(Print Name & Title)  
 

(Employer ID Number) 

Address:   Telephone Number(s):  
     
   Facsimile Number:  
   

   
Recommended:  Funds Sufficient: 
By: University’s Representative  By: Financial Administrative Officer 

  

 

  
 (Signature & Date)   (Signature & Date) 

 

Name 
Title 

Planning, Design & Construction 

 

 

Susan McFadden 
Senior Financial Analyst 

Planning, Design & Construction 
 (Print Name & Title)   (Print Name & Title) 

   
UNIVERSITY:   
By:  The Regents of the University of California 
University of California, Riverside   

  

 

  
 (Signature & Date)    

 

Blythe R. Wilson, Architect 
Director of Project Management 
Planning, Design & Construction 

 

  
 

(Print Name & Title)  
 

 

Address: University of California, Riverside  Telephone Number: 951.827.4724 
 Planning, Design & Construction  Facsimile Number: 951.827.3890 
 1223 University Avenue, Suite 240    
 Riverside, CA 92521    
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